

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHAYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M. P.)
Block-II, 5th Floor, Paryavas Bhawan, Bhopal M. P. 462 011

DETAILED NOTICE INVITING TENDER EL-28

No. / 9889 /22/D-12/MPRRDA/2016

Bhopal, Dated: 06/05/2016

Percentage rate Tenders are invited from contractors having 'A' class valid license issued by Madhya Pradesh Licensing Board (Electrical) on behalf of the M.P. Rural Road Development Authority for the work "Shifting/Raising of High Voltage (HV)/Medium Voltage (MV)/Low Voltage (LV) lines and poles from alignment of PMGSY/CMGSY Road, testing and commissioning.

Contractors are to quote rate in terms of percentage below/above or at par of the estimated rates given in BOQ.

S. No	Name of District	Name of Block	Package No.	No. of Road	Name of PIU	P.A.C. in Lakh	Period for compilation	Cost of Tender Document
1	2	3	4	5	6	7	8	9
1	Alirajpur	Katthiwada	MP 19-EL-03	1	Alirajpur	4.04	2 Months	2000
2	Barwani	Barwani	MP 02-EL-22	1	Barwani-1	4.05	2 Months	2000
3	Chhatarpur	Isa Nagar	MP06EL-04	3	Chhatarpur	1.40	2 Months	1000
4	Chhindwara	Pandhurna	MP 07-EL-066	4	Chhindwara-1	18.79	3 Months	2000
5	Chhindwara	Pandhurna	MP 07-EL-067	2	Chhindwara-1	5.71	2 Months	2000
6	Chhindwara	Pandhurna	MP 07-EL-068	2	Chhindwara-1	5.24	2 Months	2000
7	Chhindwara	Pandhurna	MP 07-EL-069	2	Chhindwara-1	6.54	2 Months	2000
8	Chhindwara	Pandhurna	MP 07-EL-070	2	Chhindwara-1	12.78	3 Months	2000
9	Chhindwara	Pandhurna	MP 07-EL-071	1	Chhindwara-1	11.83	3 Months	2000
10	Chhindwara	Pandhurna	MP 07-EL-072	1	Chhindwara-1	11.58	3 Months	2000
11	Chhindwara	Bichhua	MP 07-EL-073	1	Chhindwara-1	38.51	5 Months	5000
12	Chhindwara	Bichhua	MP 07-EL-074	1	Chhindwara-1	9.02	2 Months	2000
13	Chhindwara	Bichhua	MP 07-EL-075	1	Chhindwara-1	17.86	3 Months	2000
14	Chhindwara	Bichhua	MP 07-EL-076	2	Chhindwara-1	5.46	2 Months	2000
15	Chhindwara	Bichhua	MP 07-EL-077	1	Chhindwara-1	11.65	3 Months	2000
16	Chhindwara	Bichhua	MP 07-EL-078	2	Chhindwara-1	9.67	2 Months	2000
17	Chhindwara	Bichhua	MP 07-EL-079	2	Chhindwara-1	6.32	2 Months	2000
18	Chhindwara	Bichhua	MP 07-EL-080	1	Chhindwara-1	2.75	2 Months	2000
19	Chhindwara	Bichhua	MP 07-EL-081	1	Chhindwara-1	4.62	2 Months	2000
20	Chhindwara	Chourai	MP 07-EL-059	2	Chhindwara-4	10.18	3 Months	2000
21	Chhindwara	Chourai	MP 07-EL-060	2	Chhindwara-4	13.44	3 Months	2000
22	Chhindwara	Chourai	MP 07-EL-061	4	Chhindwara-4	16.22	3 Months	2000
23	Chhindwara	Mohked/ Chhindwaa	MP 07-EL-062	2	Chhindwara-4	29.46	4 Months	5000
24	Chhindwara	Mohked	MP 07-EL-063	2	Chhindwara-4	33.39	5 Months	5000
25	Chhindwara	Mohked	MP 07-EL-064	2	Chhindwara-4	25.82	4 Months	5000
26	Chhindwara	Mohked	MP 07-EL-065	4	Chhindwara-4	27.40	4 Months	5000
27	Dindori	Karanjia	MP 12 EL-01	2	Dindori-1	6.75	2 Months	2000

28	Dindori	Dindori	MP 12 EL-02	5	Dindori-1	14.60	3 Months	2000
29	Indore	Sanwer	MP 17 EL-09	1	Indore	2.45	2 Months	2000
30	Khargone	Bhagwanpura	MP22- EL-04	1	Khargone-1	6.31	2 Months	2000
31	Rajgarh	Jeerapur	MP 30 EL-39	5	Rajgarh	18.83	3 Months	2000
32	Rajgarh	Jeerapur	MP 30 EL-40	4	Rajgarh	10.99	3 Months	2000
33	Rajgarh	Jeerapur	MP 30 EL-41	5	Rajgarh	20.24	4 Months	5000
34	Rajgarh	Khilchipur	MP 30 EL-42	6	Rajgarh	30.14	5 Months	5000
35	Rajgarh	Khilchipur	MP 30 EL-43	6	Rajgarh	24.04	4 Months	5000
36	Rajgarh	Khilchipur	MP 30 EL-44	7	Rajgarh	29.08	4 Months	5000
37	Rajgarh	Sarnapur	MP 30 EL-45	6	Rajgarh	24.64	4 Months	5000
38	Rajgarh	Sarnapur	MP 30 EL-46	5	Rajgarh	26.15	4 Months	5000
39	Rajgarh	Sarnapur	MP 30 EL-47	4	Rajgarh	25.33	4 Months	5000
40	Raisen	Sanchi	MP 29 EL - 02	1	Raisen-2	14.82	3 Months	2000
41	Ujjain	Khachrod	MP 43 EL- 30	1	Ujjain-1	2.42	2 Months	2000
42	Ujjain	Khachrod	MP 43 EL- 31	2	Ujjain-1	5.63	2 Months	2000
43	Ujjain	Khachrod	MP 43 EL- 32	2	Ujjain-1	9.41	2 Months	2000
44	Ujjain	Khachrod	MP 43 EL- 33	3	Ujjain-1	14.56	3 Months	2000
45	Ujjain	Ujjain	MP 43 EL- 34	1	Ujjain-1	1.92	2 Months	1000

Note:

- EMD is 2% of the PAC to be submitted in the form of DD/FDR payable to the GM, PIU shown in column no.6.
- Tender document may be purchased from the office of the G.M. PIU mention in column no. 6 up to 4:00 P.M. 20/05/2016.**
- Last date for submission of tenders in concerned PIU office is up to 3 P.M. on 23/05/2016 technical bid will be opened at 3.30 P.M. on the same day.**
- Financial bid of technically qualified bidders will be opened on 25/05/2016 from 11:00 A.M. at MPRRDA head quarters, Bhopal.**
- Other details can be obtained from the office of the GM PIU mentioned in col.6 and Tender document may be viewed on our website www.mprrda.com .
- To qualify for award of contract, contractor should have in the last 3 years,
 - achieved in any one year minimum financial turn over (from electrical works) equivalent to 75% of amount put to tender (PAC of the package)
 - Satisfactorily completed at least one similar work equal in value to 1/2 of the estimated cost of work for which the bid is invited.
- Copy of license issued by MP licensing board (electrical) and documents (profit and loss account and balance sheet) in support of turn over and experience certificate etc. should be submitted in separate cover marked as technical bid. EMD & financial offer should also be submitted in separate covers each marked as EMD & financial offer.
- This detail NIT is supplement to the detailed NIT printed in the tender document. Conditions given herein above will prevail over the conditions given in the tender document if there is any inconsistency between the two.

Chief General Manager
M. P. Rural Road Development Authority
Bhopal

Copy to:

1. Secretary, Ministry of Rural Development, Rural Development Departments Govt. of India Krishi Bhawan, New Delhi.
2. Secretary, Public Works Departments/Agriculture Department/Finance Department Mantralaya Bhopal
3. Commissioners Public Relation, Ban Ganga Bhopal.
4. Engineer in Chief Public Works Departments, Satpura Bhawan, Bhopal.
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.
6. Managing Director Rajya Setu Nigam, Arera Hills, Bhopal.
7. Chief Engineer, Central Public Works Departments, E-3/4B Arera Colony Bhopal.
8. All Divisional Commissioners
9. All Collectors
10. Chief Executive Officers, Zilla Panchayat (all).
12. Chief General Manager, MPRRDA, (all)
13. General Manager Programme Implementation Units Alirajpur, Barwani-1, Chhatarpur, Chhindwara-1, Chhindwara-4, Dindori-1, Indore, Khargone-1, Rajgarh, Raisen-2 & Ujjain-1.
For information and wide publicity.

**Chief General Manager
M.P. Rural Road Development Authority
Bhopal**