

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
5th Floor, Block-II, Paryavas Bhawan, BHOPAL M.P. – 462 011

NIB No. 726 PMGSY-II (ADB)

DETAILED NOTICE INVITING BIDS FOR ROAD WORKS

NIB No./21431/22/FA /PMGSY-II/2017

Bhopal, Dated: 23/09/2017

- India has applied for a loan from the Asian Development Bank towards the cost of the Rural Connectivity Investment Program-II (RCIP-II) under Pradhan Mantri Gram Sadak Yojana (PMGSY) and intends to apply a part of the proceeds of this loan to eligible payments under the civil works contracts under RCIP-II.
- Chief General Manager on behalf of *MPPRRDA*, (hereinafter referred to as “Employer”) invites online item rate Bids from contractors registered in appropriate class in MPPWD or Contractors of equivalent categories registered with other State/Central Government department, institutions, undertakings and authorities for the following road/CD works under RCIP including maintenance for five years after construction.

S. No.	Name of District	Name of PIU	Name of Work/ Package No.	Bid Security (Rs. in Lakh)	Time allowed for Completion (Including Rainy season)	Bid submission fee In Rs.	Whether First Call ?
1	2	3	4	5	6	7	8
1	Anuppur	Anuppur	MP-46601	16.27	18 Months	30000	1st
2	Anuppur	Anuppur	MP-46602	4.11	12 Months	15000	1st
3	Anuppur	Anuppur	MP-46603	15.14	18 Months	30000	1st
4	Anuppur	Anuppur	MP-46604	21.61	18 Months	50000	1st
5	Ashoknagar	Ashoknagar-1	MP-47604	5.11	12 Months	20000	1st
6	Ashoknagar	Ashoknagar-1	MP47605	8.45	12 Months	20000	1st
7	Ashoknagar	Ashoknagar-2	MP-47601	3.87	12 Months	15000	1st
8	Ashoknagar	Ashoknagar-2	MP-47602	4.78	12 Months	15000	1st
9	Ashoknagar	Ashoknagar-2	MP-47603	12.73	18 Months	30000	1st
10	Barwani	Barwani1	MP-02601	8.42	12 Months	20000	1st
11	Barwani	Barwani1	MP-02602	14.42	18 Months	30000	1st
12	Barwani	Barwani1	MP-02603	10.3	18 Months	30000	1st
13	Barwani	Barwani1	MP-02604	11.91	18 Months	30000	1st
14	Barwani	Barwani1	MP-02605	3.59	12 Months	15000	1st
15	Bhopal	Bhopal	MP-05601	24.27	18 Months	50000	1st

16	Chhatarpur	Chhatarpur	MP-06601	13.1	18 Months	30000	1st
17	Chhatarpur	Chhatarpur	MP-06602	6.69	12 Months	20000	1st
18	Chhatarpur	Chhatarpur	MP-06603	14.45	18 Months	30000	1st
19	Chhatarpur	Chhatarpur	MP-06604	14.65	18 Months	30000	1st
20	Chhatarpur	Chhatarpur	MP-06605	5.33	12 Months	20000	1st
21	Chhatarpur	Chhatarpur	MP-06606	8.6	12 Months	20000	1st
22	Chhindwara	Chhindwara- 1	MP-07601	19.83	18 Months	30000	1st
23	Chhindwara	Chhindwara- 1	MP-07602	20.34	18 Months	50000	1st
24	Chhindwara	Chhindwara- 1	MP-07603	13.27	18 Months	30000	1st
25	Chhindwara	Chhindwara- 2	MP-07604	5.86	12 Months	20000	1st
26	Chhindwara	Chhindwara- 2	MP-07605	14.84	18 Months	30000	1st
27	Chhindwara	Chhindwara-4	MP-07606	14.17	18 Months	30000	1st
28	Chhindwara	Chhindwara-4	MP-07607	17.6	18 Months	30000	1st
29	Chhindwara	Chhindwara-4	MP-07608	10.47	18 Months	30000	1st
30	Damoh	Damoh	MP-08601	14.34	18 Months	30000	1st
31	Damoh	Damoh	MP-08602	3.43	12 Months	15000	1st
32	Datia	Datia	MP-09601	10.84	18 Months	30000	1st
33	Datia	Datia	MP-09602	13.84	18 Months	30000	1st
34	Datia	Datia	MP-09603	3.25	12 Months	15000	1st
35	Dindori	Dindori	MP-12601	18.94	18 Months	30000	1st
36	Dindori	Dindori	MP-12602	10.97	18 Months	30000	1st
37	Dindori	Dindori	MP-12603	18.47	18 Months	30000	1st
38	Guna	Guna-1	MP-13601	11.37	18 Months	30000	1st
39	Guna	Guna-1	MP-13602	9.32	12 Months	20000	1st
40	Guna	Guna-1	MP-13603	5.82	12 Months	20000	1st
41	Guna	Guna-2	MP-13604	4.26	12 Months	15000	1st
42	Guna	Guna-2	MP-13605	12.42	18 Months	30000	1st
43	Guna	Guna-2	MP-13606	13.94	18 Months	30000	1st
44	Gwalior	Gwalior	MP-14601	12.21	18 Months	30000	1st

45	Gwalior	Gwalior	MP-14602	11.2	18 Months	30000	1st
46	Gwalior	Gwalior	MP-14603	11.39	18 Months	30000	1st
47	Gwalior	Gwalior	MP-14604	7.43	12 Months	20000	1st
48	Jabalpur	Jabalpur-1	MP-18601	4.32	12 Months	15000	1st
49	Jabalpur	Jabalpur-1	MP-18602	6.24	12 Months	20000	1st
50	Jabalpur	Jabalpur-1	MP-18603	8.44	12 Months	20000	1st
51	Jabalpur	Jabalpur-2	MP-18604	8.81	12 Months	20000	1st
52	Jabalpur	Jabalpur-2	MP-18605	9	12 Months	20000	1st
53	Jabalpur	Jabalpur-2	MP-18606	10.36	18 Months	30000	1st
54	Khargone	Khargone-1	MP-22601	11.85	18 Months	30000	1st
55	Khargone	Khargone-1	MP-22602	9.87	12 Months	20000	1st
56	Mandla	Mandla	MP-23601	13.03	18 Months	30000	1st
57	Mandla	Mandla	MP-23602	10.17	18 Months	30000	1st
58	Mandla	Mandla	MP-23603	7.99	12 Months	20000	1st
59	Mandla	Mandla	MP-23604	18.49	18 Months	30000	1st
60	Mandla	Mandla	MP-23605	11.07	18 Months	30000	1st
61	Mandaur	Mandaur	MP-24601	18.76	18 Months	30000	1st
62	Mandaur	Mandaur	MP-24602	4.89	12 Months	15000	1st
63	Neemuch	Neemuch	MP-27601	20.08	18 Months	50000	1st
64	Narsinghpur	Narsinghpur-2	MP-26603	9.48	12 Months	20000	1st
65	Narsinghpur	Narsinghpur-2	MP-26604	7.08	12 Months	20000	1st
66	Narsinghpur	Narsinghpur-2	MP-26605	7.58	12 Months	20000	1st
67	Narsinghpur	Narsinghpur 1	MP-26601	9.06	12 Months	20000	1st
68	Narsinghpur	Narsinghpur 1	MP-26602	4.15	12 Months	15000	1st
69	Panna	Panna-1	MP-28601	6.68	12 Months	20000	1st
70	Panna	Panna-1	MP-28602	15.62	18 Months	30000	1st
71	Panna	Panna-2	MP-28603	4.84	12 Months	15000	1st
72	Rajgarh	Rajgarh-1	MP-30601	9.09	12 Months	20000	1st
73	Rajgarh	Rajgarh-1	MP-30602	10.13	18 Months	30000	1st

74	Rajgarh	Rajgarh-1	MP-30603	8.52	12 Months	20000	1st
75	Rajgarh	Rajgarh-2	MP-30604	5.86	12 Months	20000	1st
76	Rajgarh	Rajgarh-2	MP-30605	5.76	12 Months	20000	1st
77	Rajgarh	Rajgarh-2	MP-30606	8.84	12 Months	20000	1st
78	Rajgarh	Rajgarh-2	MP-30607	5.46	12 Months	20000	1st
79	Rewa	Rewa-1	MP-32601	7.19	12 Months	20000	1st
80	Rewa	Rewa-1	MP-32602	5.77	12 Months	20000	1st
81	Rewa	Rewa-1	MP-32605	8.23	12 Months	20000	1st
82	Rewa	Rewa-1	MP-32606	10.75	18 Months	30000	1st
83	Rewa	Mauganj	MP-32604	11.38	18 Months	30000	1st
84	Rewa	Mauganj	MP-32603	4.52	12 Months	15000	1st
85	Rewa	Mauganj	MP-32608	11.09	18 Months	30000	1st
86	Sagar	Sagar-2	MP-33601	21.13	18 Months	50000	1st
87	Satna	Satna	MP-34601	8.67	12 Months	20000	1st
88	Satna	Satna	MP-34602	9.24	12 Months	20000	1st
89	Satna	Satna	MP-34603	10.16	18 Months	30000	1st
90	Satna	Satna	MP-34604	10.79	18 Months	30000	1st
91	Satna	Satna	MP-34605	6.01	12 Months	20000	1st
92	Satna	Satna	MP-34606	6.54	12 Months	20000	1st
93	Sehore	Sehore	MP-35601	12.02	18 Months	30000	1st
94	Sehore	Sehore	MP-35602	11.66	18 Months	30000	1st
95	Sehore	Sehore	MP-35603	19.9	18 Months	30000	1st
96	Sehore	Sehore	MP-35604	20.54	18 Months	50000	1st
97	Shahdol	Shahdol	MP-38601	20.33	18 Months	50000	1st
98	Shahdol	Shahdol	MP-38602	13.96	18 Months	30000	1st
99	Shahdol	Shahdol	MP-38603	3.82	12 Months	15000	1st
100	Shahdol	Shahdol	MP-38604	6.84	12 Months	20000	1st
101	Shivpuri	Shivpuri 1	MP-40601	8.46	12 Months	20000	1st
102	Shivpuri	Shivpuri 1	MP-40602	10.89	18 Months	30000	1st

103	Shivpuri	Shivpuri 1	MP-40603	6.52	12 Months	20000	1st
104	Shivpuri	Shivpuri-2	MP-40604	15.69	18 Months	30000	1st
105	Shivpuri	Shivpuri-2	MP-40605	12.83	18 Months	30000	1st
106	Shivpuri	Shivpuri-2	MP-40606	17.06	18 Months	30000	1st
107	Shivpuri	Shivpuri-2	MP-40607	4.41	12 Months	15000	1st
108	Sidhi	Sidhi	MP-41601	7.89	12 Months	20000	1st
109	Sheopur	Sheopur	MP-37601	8.41	12 Months	20000	1st
110	Sheopur	Sheopur	MP-37602	7.12	12 Months	20000	1st
111	Sheopur	Sheopur	MP-37603	32.96	18 Months	50000	1st
112	Singrauli	Waidhan-1	MP-50602	17.64	18 Months	30000	1st
113	Singrauli	Waidhan-2	MP-50601	11.28	18 Months	30000	1st
114	Tikamgarh	Tikamgarh	MP-42601	20.26	18 Months	50000	1st
115	Tikamgarh	Tikamgarh	MP-42602	5.57	12 Months	20000	1st
116	Tikamgarh	Tikamgarh	MP-42603	6.45	12 Months	20000	1st
117	Tikamgarh	Tikamgarh	MP-42604	7.96	12 Months	20000	1st
118	Tikamgarh	Tikamgarh	MP-42605	4.45	12 Months	15000	1st
119	Umaria	Umaria	MP-44601	8.47	12 Months	20000	1st
120	Umaria	Umaria	MP-44602	6.19	12 Months	20000	1st
121	Umaria	Umaria	MP-44603	9.11	12 Months	20000	1st

Estimated cost does not include GST. GST as applicable on the date of payment will be paid separately.

1. Bid documents consisting of qualification information and eligibility criterion of bidders, plans, specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & conditions of contract to be complied with by the Contractor can be seen online on the website <http://mpeproc.gov.in> Tender documents will be issued online from <http://mpeproc.gov.in> as per time schedule mentioned in Key Dates after making online **payment of cost of bid document as mentioned above and service charges as appearing on the portal through Debit Card/Credit Card or Internet Banking.**

A contractor participating in the tender for a particular package, for the first time, will have to pay cost of bid document as indicated in the NIT against each package. However, if a contractor who participated in the tender for a particular package in any previous call and paid full cost of bid document, submits bid for the same package in the second or subsequent calls, he is required to pay processing fee of Rs. 1000/- only **through Debit Card/Credit Card or Internet Banking** in addition service charges as appearing on the portal will have to be paid online. EMD instrument and original affidavit is to be submitted in the PIU, concerned or MPRRDA Head qrs. Bhopal as the case may be.

2. The Bidders intending to participate in this Bidding process are required to follow procedures for registering on the e-Procurement Portal, setting up of Machine, obtaining a digital certificate and other procedures specific to the e-procurement.
3. Bidders may submit their queries online on **Email ID : gmtdbmprda@rediffmail.com** Submission of queries online may start right after posting of Bidding Documents online. Closing date and time for online submission of queries is upto **17:30 hrs on 12.10.2017** Offline queries are not permitted.
4. Start date for online submission of Bids from **17:30hrs on 20.10.2017**
5. The deadline for the online submission of Bids, including Envelope-A (Technical Bid) and Envelope-B (Financial Bid) is upto **17:30 hrs on 03.11.2017** Detailed time schedule for the Bidding process will be available online on <http://mpeproc.gov.in>. after issuing of the Bidding Documents. Summary of key dates is provided below.

S. No	Stages	Date & Time
1	Purchase of tender Start Date	04.10.2017 17:30 hrs
2	Online submission of Queries End date	12.10.2017 17:30 hrs
3	Pre-bid meeting	13.10.2017 15:00 hrs
4	Purchase of tender End Date	02.11.2017 17:30 hrs
5	Bid submission End Date	03.11.2017 17:30 hrs
6	Mandatory Submission Date and Time	06.11.2017 15:00 hrs
7	Technical Proposal open Date and Time	06.11.2017 15:30 hrs
8	Financial bid open Date and Time	16.11.2017 10:30 hrs

6. Bidders shall deliver or send to the Employer by mail or courier its original Bid Security instrument & original Affidavit affirming that information furnished with the Bid is correct to the best of knowledge and belief, in a sealed envelope, with a note "Original Bid Security and indication of the concerned package No. and NIB number", The bidder must put his signature, name & package no. at the back side of the original bid security instrument. The envelope must reach the Employer's office before the date & time fixed for opening of Technical Bid. The sealed envelope containing the Bidder's Original Bid Security, & original affidavit will be opened by the Employer on the date and time set for the opening of the Technical Bids. Address of the Employer's office to which all listed original documents shall be delivered is provided in the Bidding Documents (Clause 12.1 Section 2).
7. Technical Bids of such bidders whose Bid security & original affidavit are as per requirement, will be opened in the presence of Bidders or their authorized representatives who choose to attend. The date and time of Technical Bid opening is given in above table. Bidders should ensure that original Bid Security & original Affidavit affirming that information furnished with the Bid is correct to the best of knowledge must reach to PIU concerned up to **15:00 hrs on 06.11.2017**. Address of the place of Bid opening is provided in the Bidding Documents. Technical Bids of those Bidders who failed to provide Bid Security & original affidavit will not be opened. A list of Bidders whose Technical Bids are opened and other information as appropriate will be published on the Employer's e-Procurement Portal.
8. After completion of the Technical Bid evaluation, the Financial Bids of those Bidders whose Technical Bids have been evaluated as substantially responsive will be opened at MPRRDA Hqrs Bhopal. The Bidders will be notified of place, time and date of the opening of Financial Bids, if not specified in the NIB.
9. As the online Bids are required to be digitally signed, Bidders may obtain information required to issuance of a class III Digital Signature Certificate from the Controller of Certifying Authorities <http://mpeproc.gov.in>.
10. The undersigned has right to extend the deadline for submission of Bids or cancel the Bidding process without assigning any reason whatsoever.
11. **Taxes - The rates quoted by the Contractor are deemed to be inclusive of the sales and other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities except GST, that the**

Contractor will have to pay for the performance of this Contract. GST as applicable at the time of payment to the contractor shall be paid separately. Contractors will have to get themselves registered under GST and quote GSTIN in their bids. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

12. Employer shall not accept any responsibility for failures or breakdowns of the electronic procurement system during the e-tendering process. In case of system failure, malfunction, or breakdown during the bidding process, an email will be sent to all registered Bidders or a notice will be published on the Employer's e-Procurement Portal notifying that the system is down/was down (specifying time and duration) and specifying what changes (if any) this may have on the deadline for submission of Bids and other key dates as appropriate. The Employer accepts no responsibility for possible local power or equipment failures and Bidders are strongly advised to submit their Bids well before the deadline.

Other details may be seen in Enclosure-I, II (B) and Bidding Document for construction and maintenance of rural roads RCIP-II, (ADB) Sept.-2017.

**Chief General Manager
M.P. Rural Road Development Authority, Bhopal**

End No./21432 /22/FA /PMGSY-II/2017

Bhopal, Dated: 23/09/2017

Copy forwarded to:-

1. Secretary, Ministry of Rural Development, Rural Development Departments Govt. of India Krishi Bhawan, New Delhi.
2. Secretary, Public Works Departments / Agriculture Department / Finance Department Mantralaya Bhopal
3. Commissioners Public Relation, Ban Ganga Bhopal.
4. Engineer in Chief Public Works Departments, Satpura Bhawan, Bhopal.
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.
6. Managing Director Rajya Setu Nigam, Arera Hills, Bhopal.
7. Chief Engineer, Central Public Works Departments, E-3/4B Arera Colony Bhopal.
8. All Divisional Commissioners
9. All Collectors
10. Chief Executive Officers, Zilla Panchayat (all).
11. Chief General Manager, MPRRDA, (ALL)
12. All General Manager Programme Implementation Units.
13. Manager (IT) MPRRDA, Bhopal

**Chief General Manager
M.P. Rural Road Development Authority, Bhopal**

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
Block-II, 5th Floor, Paryavas Bhawan, BHOPAL M.P. – 462 004

Amendment no. 01 to NIB No. 726
Revision of key dates

NIB No./21797 /FA/PMGSY-II/2017

Bhopal, Dated: 03/10 /2017

Key dates of NIB No. 726 issued vide No. 21431/ 22/D-12/FA/PMGSY-II/2017 Bhopal dated 23.09.2017 are hereby revised as below ;

Revised key dates:-

S. No	Stages	Date & Time
1	Purchase of tender Start Date	07.10.2017 17:30 hrs
2	Online submission of Queries End date	13.10.2017 17:30 hrs
3	Pre-bid meeting	16.10.2017 15:00 hrs
4	Purchase of tender End Date	06.11.2017 17:30 hrs
5	Bid submission End Date	07.11.2017 17:30 hrs
6	Mandatory Submission Date and Time	09.11.2017 15:00 hrs
7	Technical Proposal open Date and Time	09.11.2017 15:30 hrs
8	Financial bid open Date and Time	16.11.2017 10:30 hrs

Rest of the NIT conditions remain unchanged.

Chief General Manager

Madhya Pradesh Rural Road Development Authority,

NIB No./21798/FA/PMGSY-II/2017

Bhopal, Dated: 03/10/2017

Copy to:

1. Secretary, Ministry of Rural Development, Rural Development Departments Govt. of India Krishi Bhawan, New Delhi.
2. Secretary, Public Works Departments / Agriculture Department / Finance Department Mantralaya Bhopal
3. Commissioners Public Relation, Ban Ganga Bhopal.
4. Engineer in Chief Public Works Departments, Satpura Bhawan, Bhopal.
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.
6. Managing Director Rajya Setu Nigam, Arera Hills, Bhopal.
7. Chief Engineer, Central Public Works Departments, E-3/4B Arera Colony Bhopal.
8. All Divisional Commissioners
9. All Collectors
10. Chief Executive Officers, Zilla Panchayat (all).
11. Chief General Manager, MPRRDA, (ALL)
12. All General Manager Programme Implementation Units.
13. Manager (IT) MPRRDA, Bhopal

Chief General Manager

Madhya Pradesh Rural Road Development Authority,