

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
5th Floor, Block-II, Paryavas Bhawan, Arera Hills, BHOPAL (M.P.) – 462011

DETAILED NOTICE INVITING TENDER FOR SQC CONSULTANCY OF BRIDGES

No. 23705 /22/D-12/SQC-Brg./Phase-15th/16

Dated 24 /11/2016

Madhya Pradesh Rural Roads Development Authority invites proposals from the reputed consultants for Supervision and Quality Control Consultancy of Bridge works being constructed under PMGSY for the packages given below. The consultant is required to administer the services as the 'Engineer', ensuring that the contractual clauses related to the quality and quantity are adhered to and the works are implemented in accordance with codal provisions/specifications within the stipulated time.

S.No.	Package No.	Nodal PIU/ District	PIU Included in the Package	No . of bridges	Estimated construction cost (in lakhs)	EMD (Rs. In lakhs)
1	2	3	4	5	6	7
1	SQC/Brg./7	Khargone-1	Barwani-1	7	1036.34	2.67
			Barwani-2	1	240.56	
			Burhanpur	14	3391.75	
			Khargone-1	9	2574.03	
			Khargone-2	1	254.54	
			Khandwa	3	580.54	
			Total	35	8077.76	
2	SQC/Brg./8	Dhar-3	Dhar-3	9	4154.15	2.97
			Dhar-1	7	2179.37	
			Ratlam	9	2656.99	
			Total	25	8990.51	
3	SQC/Brg./9	Indore	Indore	21	3562.46	2.02
			Dewas-1	1	250.14	
			Dewas-2	3	652.08	
			Shajapur	2	881.84	
			Ujjain-2	1	782	
			Total	28	6128.52	
4	SQC/Brg./10	Betul-1	Betul-1	10	3074.66	2.25
			Betul-2	6	2105.6	
			Bhopal	1	243.69	
			Hoshangabad	1	254.66	
			Rajgarh	2	527.34	
			Sehore	3	614.8	
			Total	23	6820.75	
5	SQC/Brg./11	Chhattarpur	Chhattarpur	4	957.93	1.25
			Damoh	3	891.26	
			Tikamgarh	4	1127.75	
			Sagar-1	1	269.03	
			Raisen-1	2	528.75	
			Total	14	3774.72	

6	SQC/Brg./12	Seoni-2	Chhindwara-2	2	216.46	1.71
			Chhindwara-3	1	434.49	
			Dindori	3	630.77	
			Jabalpur	2	868.91	
			Mandla	1	250.58	
			Narsinghpur-1	3	852.26	
			Narsinghpur-2	2	389.27	
			Balaghat-1	1	228.66	
			Seoni-1	1	216.81	
			Seoni-2	4	1095.453	
			Total	20	5183.67	
7	SQC/Brg./13	Rewa	Rewa-1	3	660.3	1.03
			Anuppur	3	1079.98	
			Shahdol	2	338.15	
			Satna	1	118.94	
			Waidhan-1	2	775.96	
			Waidhan-2	1	138.6	
			Total	12	3111.93	
8	SQC/Brg./14	Shivpuri-2	Gwalior	1	262.78	1.06
			Sheopur	3	768.74	
			Shivpuri-1	2	348.26	
			Shivpuri-2	2	627.1	
			Ashoknagar-2	3	725.78	
			Ashoknagar-1	1	491.36	
			Total	12	3224.02	

1. (a) In Addition to estimated cost of construction work and no. of Bridges of each package shown in Col. No. 5 & 6 above, balance work of previous phases, including that of IAP, CMGSY and State Fund may also be allotted, at any time, to the consultants which will be treated as part of the agreement and consultant will be bound to supervise such works, provide staff as per norms and attend all formalities/prepare final bill etc. on completion of package/ Bridge.
 - (b) Consultant should submit C.V. of TL & Bridge Engineer of the required no. as given in Appendix-1 to NIT.
2. The financial proposals are invited as percentage of the estimated cost of construction work for each package.
3. Period of consultancy service is 24 months including rainy season from the date of work order.
4. To qualify for award of work, the Consultant should have ;
 - a. Annual turnover (receipts from consultancy fee only) of not less than Rs. 50.00 lakhs in any 3 years during last 5 years. Consultants are required to submit P/L A/c, Balance Sheet and department wise (Government/Semi Government or others) details of the receipt of the consultancy fees for last 5 years (2011-12 to 2015-16) and also submit copy of form 26 AS in support thereof.
 - b. Experience of supervision and quality control work of Bridge construction works for 3 years. (Relating to Govt. Departments/ Undertaking). In support of this, experience certificate issued by an officer (not below the rank of executive engineer) of the employer should be attached.

- c. Experience of supervising construction work of at least 5 major Bridges each costing not less than Rs. 2 crore (two crore) during last five years.

Such consultants should also have a team of engineers having adequate experience of **bridge** construction supervision.

- d. Consultants shall be allotted work as per their bid capacity. For calculating the bid capacity (in terms of no. of packages) of each consultant, bridge SQC works allotted after **01/04/2015** and currently supervised by him shall be taken into account. Bid capacity shall be assessed on the basis of average turnover during last 3 years;

- | | | |
|----|--------------------------------|----------------------|
| a. | Rs. 50 lakhs to Rs. 75 lakhs – | one package. |
| b. | Rs. 75 lakhs to Rs. 1 Crore – | upto two packages. |
| c. | Rs. 1 crore to Rs. 2 crore – | upto three packages. |
| d. | Rs. 2 crore- Rs. 10 Crore– | upto four packages. |
| e. | More than Rs. 10 Crore – | upto eight packages. |

MPPRRDA reserve the right to limit the allotment of work of four packages only.

5. Each Package includes SQC work of more than one PIU as indicated in column -3 above. Agreement will, however, be signed with GM of designated (Nodal) PIU and payment will also be released by him on verification of bill by concerned GM, PIU.
6. Bid documents consisting of qualification information and eligibility criterion of bidders and the set of terms & conditions of contract to be complied with by the Consultant can be seen on the website www.mpprrda.com. Tender documents will be issued on payment of Rs. 5000/- in the form of DD drawn in favor of MPPRRDA Bhopal **upto the date given in key dates**. In case of download of Tender document from website this DD may be submitted with the technical bid in separate envelope.
7. Last date of receipt of completed offers is **upto the date given in key dates** and Technical offers will be opened on the same day at 4.00 PM.
8. Financial offers will be opened on **the date given in key dates**.
9. Bidder has to submit documents listed in para 3.1.3 of bid document (ITB) in support of their qualification.
10. Bidder has to submit affidavit duly notarized stating that :-
- Information furnished with the tender is true and correct to the best of my knowledge and belief. If any information is subsequently, even after award of work, is found to be in correct MPPRRDA may cancel the award, forfeit EMD & debar from future tendering.
 - Turnover shown in the accounts and in C.A. certificate is from consultancy fee only.
 - No relative is working as contractor or Employee of MPPRRDA in the PIU in which tender is being submitted.
11. Consultants who failed to provide Team Leader and Bridge Engineer of required qualification and experience in the last call despite given ample time are not eligible to participate in the Tender.
12. Technical Bid should be submitted duly page numbered and indexed. Technical Bid submitted otherwise or any information not found on the page number given in the index will not be considered.
13. Pre bid meeting shall be held at 02/12/2016 on 03:30 PM at MPPRRDA Hqrs. (address given above.) to apprise of the intending bidders about the assignment and clarify the issues that might be raised during meeting.

14. Composition of team for each package is given in Appendix-1 to this NIT. Table-1 below para 5.3.1 of TOR relating to team composition may be treated to have been replaced by Appendix-1. There is no change in other conditions such as facilities to be provided to the staff etc. Package wise details of bridges are given in Appendix-2 to this NIT.

NB- Consultants should clearly note that if they do not submit proposal and information as required in para 10 to 12 above, their proposal will be summarily rejected even if they have been Previously qualified.

Other details may be seen in the Tender document for SQC of Bridge works November 2016 on our website www.mprrda.com

Key Dates :-

S.No.	Stages	Date & Time
1	Purchase of tender Start Date	25/11/2016 17:30 hrs
2	Pre-bid meeting	02/12/2016 15:30 hrs
3	Purchase of tender End Date	12/12/2016 16:00 hrs
4	Bid submission End Date	14/12/2016 15:00 hrs
5	Technical Proposal open Start Date and Time	14/12/2016 16:00 hrs
6	Financial bid open Start Date and Time	20/12/2016 15:30 hrs

**Chief General Manager
Madhya Pradesh Rural Road Development
Authority, Bhopal**

End No. 23706/22/D-12/SQC-Brg./Phase-15th/16

Dated 24 /11/2016

1. Secretary, Panchayat & Rural Development, Govt.of M.P. Bhopal.
2. Secretary, Public Works Departments / Agriculture Department / Finance Department Mantralaya Bhopal
3. Commissioners Public Relation, Ban Ganga Bhopal.
4. Engineer in Chief Public Works Departments, Arera Hills, Bhopal.
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.
6. Managing Director M.P. Road Development Corporation, Arera Hills, Bhopal.
7. Chief Engineer, Central Public Works Departments, Nirman Sadan Arera Hills Bhopal.
8. All Divisional Commissioners .
9. All Collectors.
10. Chief Executive Officers, Zilla Panchayat (all).
11. Chief General Manager, MPRRDA, Bhopal-1 & 2, Indore , Jabalpur, Rewa.
12. General Manager Programme Implementation Units, MPRRDA (all).

**Chief General Manager
Madhya Pradesh Rural Road Development
Authority, Bhopal**

Appendix-1 to NIT

S. No.	Package No.	Nodal PIU/ District	PIU Included in the Package	No. of bridges	Estimated construction cost (in lakhs)	Bridge Engineer		No. of Asstt. Material Engineer	No of Field Engineers
						No	H.Q		
1	2	3	4	5	6	7	8	9	10
1	SQC/Brg./7	Khargone-1	Barwani-1	7	1036.3	1	Barwani-1		
			Barwani-2	1	240.56				
			Burhanpur	14	3391.8	2	Burhanpur		
			Khargone-1	9	2574	1	Khargone-1		
			Khargone-2	1	254.54				
			Khandwa	3	580.54				
			Total	35	8077.8	4		4	18
2	SQC/Brg./8	Dhar-3	Dhar-3	9	4154.2		Dhar-3		
			Dhar-1	7	2179.4				
			Ratlam	9	2657			Ratlam	
			Total	25	8990.5	4		4	15
3	SQC/Brg./9	Indore	Indore	21	3562.5	2	Indore		
			Dewas-1	1	250.14	1	Dewas-2		
			Dewas-2	3	652.08				
			Shajapur	2	881.84				
			Ujjain-2	1	782				
			Total	28	6128.5	3		3	14
4	SQC/Brg./10	Betul-1	Betul-1	10	3074.7	2	Betul-1		
			Betul-2	6	2105.6				
			Bhopal	1	243.69	1	Bhopal		
			Hoshangabad	1	254.66				
			Rajgarh	2	527.34				
			Sehore	3	614.8				
			Total	23	6820.8	3		3	12
5	SQC/Brg./11	Chhattarpur	Chhattarpur	4	957.93	1	Chhattarpur		
			Damoh	3	891.26				
			Tikamgarh	4	1127.8				
			Sagar-1	1	269.03	1	Sagar-1		
			Raisen-1	2	528.75				
			Total	14	3774.7	2		2	7
6	SQC/Brg./12	Seoni-2	Chhindwara-2	2	216.46	1	Chhindwara-2		
			Chhindwara-3	1	434.49				
			Dindori	3	630.77				
			Jabalpur	2	868.91	1	Jabalpur		
			Mandla	1	250.58	1	Mandla		

			Narsinghpur -1	3	852.26				
			Narsinghpur -2	2	389.27				
			Balaghat-1	1	228.66				
			Seoni-1	1	216.81				
			Seoni-2	4	1095.5				
			Total	20	5183.7	3		3	10
7	SQC/Brg./13	Rewa	Rewa-1	3	660.3	1	Rewa-1		
			Anuppur	3	1080				
			Shahdol	2	338.15				
			Satna	1	118.94				
			Waidhan-1	2	775.96	1	Waidhan-1		
			Waidhan-2	1	138.6				
			Total	12	3111.9	2		2	6
8	SQC/Brg./14	Shivpuri-2	Gwalior	1	262.78				
			Sheopur	3	768.74				
			Shivpuri-1	2	348.26				
			Shivpuri-2	2	627.1	2	Shivpuri-2		
			Ashoknagar-2	3	725.78				
			Ashoknagar-1	1	491.36				
			Total	12	3224	2		2	6

Note : -

1. Consultant shall deploy Lab Technician equal to the number of AME and other staff for smooth functioning of office.
2. The staff may be deployed in proportion to no. of bridges for which work order has been issued.
3. If proportionate progress is not achieved, then staff may be reduced only after written permission from concerned CGM.
4. Headquarters of Bridge Engineer as given above are subject to be changed as per requirement of work.
5. Where work of more than one PIU is to be supervised by a Bridge Engineer, the specific PIUs for such purpose will be decided by CGM.

Chief General Manager
Madhya Pradesh Rural Road Development
Authority, Bhopal

Appendix-2 to NIT

S.No.	Package no.	Nodal	District	No . of bridges	Name of bridge	Total PAC
1	2	3	4	5	6	7
1	SQC/Brg/7	Khargone-1	Barwani-1	7	high level bridge across pantha nala on borkhedi to kully	1036.343
					high level bridge across kullu nala on borkhedi to kully	
					Varliyapani Bridge on RD 1340 M.	
					Megha Bridge on RD 3675 M.	
					Padla Bridge on RD 580 M.	
					Piparkheda Bridge on RD1000 M.	
					Megha Bridge on RD 4520 M.	
			Barwani-2	1	Amliyapani Bridge	240.56
			Burhanpur	14	ruprel river khatla to dhulkot road at ch - 12100	3391.75
					sukta river on sukta khurd to choti sukta road	
					ruprel river dhulkot to dawatiya road at ch - 2400	
					sukta river on dawatiya to amba road	
					bridge across motiyadevi river jamthi to mohad road	
					nala on ratagarh to nimna road at ch-3700	
					proposed bridge across kara river on ratagarh to nimna road rd 7000	
					teliyadhar nala paretha to gondri road	
					bridge across khopri river dashghat to burhanpur dharni road	
					utavali river pangrimal to datpahadi road	
					utavali river pachori to datpahadi road	
					sukhi river sawali ryat to shekhapur-nimandhad rd	
			mohna river nandurkhurd to usarni road at ch-10150			
			utavali river doiphoria to nayar road			
			Khargone-1	9	Construction of Bridge at Nandgaon Bagud to Lonara Ch. 10300m on Hathni River	2574.03
Construction of Bridge at Nandgaon Bagud to Lonara Ch. 8700m on Ramkola Nala						
Construction of Bridge at SH-27 to Roshiya Road CH 800m on Waker Nadi						
construction of bridge across chondri river on talakpura to panali road at ch-2400						
construction of bridge across hathni river on oon to gandhwad road at ch-9400,						

					proposed bridge across undri river on mohanpura to hirapur road at ch-3400	
					proposed bridge across local nala on charipura to shukhpuri road at ch-800	
					Construction of Bridge at Awli to Kotha Ch. 6000m on Kunda River	
					Construction of Bridge at Mohana to Umarkhali Fata Ch. 2800m on Kharak River	
			Khargone-2	1	L-0111-Okhala to Anky (Shukli)	254.54
			Khandwa	3	L042-Rahemapur to Chhaigaon Makhan - Khandwa Rd.	580.54
		L030-Ambapat to Deditalai-Khandwa Rd (Balwada Brige)				
		L046-Namapur to Gadaiya-Kheda				
			Total	35		8077.766
2	SQC/Brg/8	Dhar-III	DHAR-3	9	high level bridge across local nalla on tilgara bordi road (t 12) to karanpura	4154.15
					high level bridge across bagali river on ujjain petlawad road (t 02) to kharadia	
					submersible bridge across chamla river on bhatbamanda (t 03) to kachnaria	
					submersible bridge across chamla river on (t 04) kanwan to kachroda	
					submersible bridge across chamla river on ratlam gujari road to jalod	
					submersible bridge across chamla river on ratlam gujari road (t 03) to bamndakala	
					high level bridge across petrola river on panpura to veerpurada ch. 1750 m	
					high level bridge across petrola river on panpura to veerpurada ch. 750 m	
					submersible bridge across river on badnawar sardarpur road (t 01) to kothrakhurd (at rd. 4070 m. hanumantiyakag)	
			DHAR-1	7	Submersible Bridge Across Baghedi River on Molani To Kesur At RD. 50.00 M	2179.40
					Submersible Bridge Across Man River on Choti Umariya To Ambapura	
					Submersible Bridge Across Man River on Semlipura To Surajpura	
					High Level Bridge Across Man River on Satipura To Bhasamgarh	
					Submersible Bridge Across Local River on Ghatabillod to Baxana	

					Submersible Bridge Across Khuj River on Kalighati To Badia	
					Submersible Bridge Across Baghadi River on Mhow Neemuch Rd To Badodia	
			Ratlam	9	Bridge Across Chambal River on Alote to Barkheda Road at Ch.21850 m.	2657.00
					Bridge Across Unda Nala on Alote to Barkheda Road at Ch.14800 m.	
					Bridge Across Khar Nala on Alote to Barkheda at Ch.7210 m.Alote	
					Bridge Across Luni River on Alote to Barkheda at Ch.6500 m.	
					Bridge Across Nala Akyakalan to Jaora Road	
					Bridge Across Chhota Nala on Bajna to Sundrail Road at Ch. 6650 m.	
					Bridge Across Ukala Nala on Bajna to Sundrail Road at Ch. 7580 m.	
					Bridge Across Undwa Nala on Raoti Rani Singh at Ch. 5700 m.Rani Singh	
					Bridge Across Raoti River on Raoti to Devla Road at Ch.0.0 m.Bajna	
			Total	25		8990.55
3	SQC/Brg/9	Indore	Indore	21	Ektasa Bridge	3562.46
					Karwasa Bridge	
					Pipliya Bridge	
					Aurangpura Bridge	
					Garipipaliya to Ambamoliya Ch. 180 mtr.	
					Jagmal Pipaliya 2925	
					Asarawad Bridge 2500	
					Bihadiya Bridge 807	
					Pipalda Bridge 1430	
					Baroda Sindhi 1715	
					Khandwa Road to Baika RD 5000	
					Khandwa road to Baika RD 450m	
					Mangliya to Malendi RD 5000m	
					Suritpura to Gwaloo RD 1500m	
					Gajenda Mendal (710m)	
					Gajenda Mendal (2915m)	
					Gajenda Mendal (3420)	
					Chasia Sejgarh (1793m)	
					Chasia Sejgarh (2900m.)	
					Chasia to Sejgarh (3390m)	
					Gotkua to Khurda (2365m.)	

			Dewas-1	1	high level bridge across poorni river on pipari to katukiya at rd 500m	250.14
			Dewas-2	3	submersible bridge across kasrani river on addania to sonkhedi	652.08
					bridge across chankasar river satwas - kantafoad road to semli khurd	
					bridge on jamner river	
			Shajapur	2	high level bridge across lakhundra river on dupada to meerpur at rd. 400m	881.84
					Submersible bridge across bada khar nalla on a. b. road to sihoda at rd 3200	
			Ujjain-2	1	high level bridge across kshipra river on narayana to salakhedi	782.00
			Total	28	0	6128.5
4	SQC/Brg/10	Betul-I	Betul-1	10	subermisible bridge across machna river ondevgoan to padar khurd road at rd 900 m	3074.7
					submersible bridge across tapti river on takjhiri to kundkhedi road at rd 500 m	
					high level bridge across machna river on kantawadi to bankbharda road at rd 850 m	
					subermisible bridge across neempani river on kantawadi to bankbharda road at rd 350 m	
					high level bridge across koyalkhar river on hardadadu to umarghat rd 1450 m	
					high level bridge morand river on bijadehi to dudar at rd 3550m	
					high level bridge across morand river on rampur to bhatodi at rd 300 m	
					high level bridge across morand river on bijadehi to dudar at rd 1100 m	
					bridge across nala on malajpur road to fongariya at rd 1935 m	
					bridge across sunarkhapa nala on barwahi to sunarkhapa at rd 940 m	
			Betul-2	6	summerville bridge across tawa rivier at multai birul bazar road to dehgud at rd 3000 m.	2105.60
					HIGH Level Accross maru River on Borpend to Salbadi at RD 1100 M.	
					HIGH Level Accross maru River on Borpend to Salbadi at RD 5000 M.	
					high level accross maru river on borpend to salbadi at rd 5500 m.	
					high level accross maru river on borpend to salbadi at rd 9400 m.	
					high level accross tondia river on borpend to salbadi at rd 10500 m.	
			BHOPAL	1	bridge across local nala on t-02 to bijawan kala road	243.69

			Hoshangabad	1	submersible bridge across Anjani River on Hanotiya to Mendhakheda Road	254.66
			RAJGARH	2	BRIDGE ACROSS AJNAR RIVER AT BARWAKALA TO BORDA ROAD	527.34
					CHHAPI RIVER LAKHONI TO UCHAWDA ROAD	
			Sehore	3	PUPNAS RIVER BRIDGE	614.8
					NEVAJ RIVER BRIDGE	
					DAMNI RIVER BRIDGE	
			Total	23		6820.8
5	SQC/Brg/11	chhattarpur	chhattarpur	4	sukku river	957.93
					banne river	
					shyamri river	
					sukku river	
			DAMOH	3	construction of bridge madiyadoh to chauraiya road at 16450m on lamti nala bridge id no.5	891.26
					construction of bridge taradehi - bamhori road - kotkheda at 120m on jhapan nala bridge	
					construction of bridge taradehi - bamhori road - kotkheda at 120m on berma river bridge	
			Tikamgarh	4	Bridge on Bargi River	1127.75
					High Submersible Bridge of Guguwa to Bhitri on Dungalai Nadi	
					High Level Bridge of Prithvipur Niwari Road to Bilt on Barwa Nadi	
					RCC Box Cell Structure of Syawani to Veerpur on Saprar Nadi	
			Sagar-1	1	Bila river Bridge	269.03
			Raisen-1	2	Bridge on Barna River on NH 12 To Tadi Road	528.75
					Bridge on Tenduni River Beekalpur To Raipura Road	
			Total	14	0	3774.72
6	SQC/Brg/12	Seoni-II	CHHINDWARA-2	2	high level bridge across kudani river on batkakhapa road to madhi (ojhaldhana) road at rd 1880	216.46
					high level bridge across bodalhora nala on batkakhapa road to (ojhaldhana) road at rd 4025	
			CHHINDWARA-3	1	bridge across tawa river on rampur to chaumau road at rd 1000m.	434.49
			DINDORI	3	high level bridge across kukra river on manori to usergundi	630.77

					high level bridge across river on silahari to makke		
					high level bridge across silgee river on mehadwani shahpura road to silthar		
			Jabalpur	2	Construction of Bridge at Khapa to Devri Road @2250 m on Temur Nadi Bridge	868.91	
					Construction of Bridge at T02 to Khirwa Road at 1050 on Mahanadi River		
			Mandla	1	High Level Bridge Across River On Gadra Dala Bhajiya Road	250.58	
			Narsinghpur-1	3	BRIDGE ACROSS MACHAREWA RIVER ON GORAKHPUR TO KHAMARIYA (N) ROAD RD 2000 M.	852.26	
							BRIDGE ACROSS BARUREWA RIVER ON NARSINGHPUR CHHINDWARA ROAD (KM. 11) TO SIMARIYA ROAD RD 1000 M.
							BRIDGE ACROSS UMAR RIVER ON DEVNAGAR TO KUTRI ROAD AT RD 450 M.
			Narsinghpur-2	2	BRIDGE ACROSS SHUKHA NALA, BILLIA NADI, BIHAR KOL NADI ON CHHENAKACHAR (B) TO BADAR BARU ROAD AT RD 750 M.	389.27	
							BRIDGE ACROSS UMAR RIVER ON T04 PIPARIYA PARA TO PALERA ROAD AT RD 1875 M.
			Balaghat-1	1	amgaon to panchera	228.66	
			Seoni-1	1	High Level Bridge on Ratanpur - Kopijhola to Pipardoun Rd	216.81	
			Seoni-2	4	Bridge at Sher River on Dabkiya to Rakhi Road	1095.45	
							Bridge across Macharewa River on Ramnagri to Kudari Road
							Bridge across Baghoda Nalla on Sarra to Pratapgarh Road
							Bridge across Baghoda Nalla on Paraspani to Ankawada (Sarra to Karaiya) Road
			Total	20		5183.67	
7	SQC/Brg/13	Rewa	REWA-1	3	BARAH DABHAURA ROAD TO BARETIKALNA ON SOKAR NADI	660.30	
					PAIRA (PMGSY ROAD) TO JAWA ON MAHANADI RIVER		
					LOHRAUNHI BRIDGE		
			Anuppur	3	Kewai River Bridge at Chainage 6100 M.	1079.98	
					Girar Nallah Bridge at Chainage- 7100 M.		
					Girar Nallah Bridge at Chainage-9800 M.		

			Shahdol	2	Rohal to Bhadolee	338.15
					Mahro Nallah	
			Satna	1	Sonvarsha	118.94
			Waidhan-1	2	Gadhara to chokra	775.96
					Rohal to Bhadolee	
			Waidhan-2	1	bridge across karaundiya nalla on nigari to kuchwahi road at rd 8100 m	138.60
			Total	12		3111.93
8	SQC/Brg/14	Shivpuri-II	GWALIOR	1	IKHARA NALLAH	262.78
			Sheopur	3	Bridge across seep river	768.74
					Bridge across kharnala	
					Bridge across Bansuri river	
			Shivpuri-1	2	Indar river on Legda. on Kolaras block boundary (T04) to Legda road	348.26
					Chamari river at Village Baraikheda on Agra to Baraikheda	
			Shivpuri-2	2	Kuno River On Kharwaya To Digdoli Road	627.1
					Mahuar River On Paiga To Dhurra Road	
			Ashoknagar-2	3	Ketan river Mungavali Malhargarh Road to Matabali	725.78
					Patan river on Damdama to Patan road	
					Orr River on Thubon Piprod to Kurwasa road	
			Ashoknagar-1	1	Porukhedi (Sindh Bridge)	491.36
			Total	12		3224.02
				169		45311.95

**Chief General Manager
Madhya Pradesh Rural Road Development
Authority, Bhopal**