

# MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

5<sup>th</sup> Floor, Block-II, Paryavas Bhawan, BHOPAL M.P. – 462011

## DETAILED NOTICE INVITING TENDER NO. 09/2016 FOR SQC CONSULTANCY

(Phase-14<sup>th</sup> Part-1&II & BW)

No./ 8387/22/D-12/SQC/ Phase-14<sup>th</sup> Part-I&II/BW/2016

Bhopal, Dated: 22/04/2016

Madhya Pradesh Rural Roads Development Authority invites proposals from the reputed consultants for Supervision and Quality Control Consultancy of Rural Roads being constructed under PMGSY for the packages given below. The consultant is required to administer the services as the 'Engineer', ensuring that the contractual clauses related to the quality and quantity are adhered to and the works are implemented in accordance with its provisions/specifications within the stipulated time.

S. No.	District	Name Of PIU (Package)	Call	PAC (Rs.in lakhs)	EMD (Rs.in lakhs)	Nodal PIU	Contract Period (in Month)
1	2	3	4	5	6	7	8
1	Ashoknagar	Ashoknagar-1	IIInd	6933	2.29	Ashoknagar-1	24
2	Balaghat	Balaghat-1&2	IIInd	2194	0.72	Balaghat-1	16
3	Chhatarpur	Chhatarpur-1	IIInd	5518	1.82	Chhatarpur-1	24
4	Chhindwara	Chhindwara-2&3	IIInd	2642	0.87	Chhindwara-2	16
5	Damoh	Damoh	IIInd	6145	2.03	Damoh	24
6	Guna	Guna-1	IIInd	6042	1.99	Guna-1	24
7	Guna	Guna-2	IIInd	6623	2.19	Guna-2	24
8	Gwalior	Gwalior	IIInd	3770	1.24	Gwalior	24
9	Harda	Harda	IIInd	3783	1.25	Harda	24
10	Indore	Indore	IIInd	2413	0.8	Indore	16
11	Morena	Morena	IIInd	2009	0.66	Morena	16
12	Narsinghpur	Narsinghpur-2	IIInd	2948	0.97	Narsinghpur-2	16
13	Ratlam	Ratlam	IIInd	3637	1.2	Ratlam	24
14	Rewa	Rewa-1&2	IIInd	4290	1.42	Rewa-1	24
15	Sagar	Sagar-1	IIInd	7913	2.61	Sagar-1	24
16	Sagar	Sagar-2	IIInd	7258	2.4	Sagar-2	24
17	Sehore	Sehore	IIInd	8415	2.78	Sehore	24
18	Seoni	Seoni-2&3	IIInd	2154	0.71	Seoni-2	16
19	Shahdol & Anuppur	Shahdol-1,2 & Anuppur	IIInd	2559	0.84	Anuppur	16
20	Sheopur	Sheopur	IIInd	2790	0.92	Sheopur	16
21	Umariya	Umariya-1&2	IIInd	1850	0.61	Umariya-1	16
22	Vidisha	Vidisha-1	IIInd	4481	1.48	Vidisha-1	24
23	Vidisha	Vidisha-2	IIInd	9976	3.29	Vidisha-2	24

1. (a) In Addition to estimated cost of construction work of each package shown in Col. No. 4 above, balance work of previous phases, including that of IAP, CMGSY, State Fund and maintenance may also be allotted, at any time, to the consultants which will be treated as part of the agreement and consultant will be bound to supervise such works, to provide staff as per norms and to attend all formalities/prepare final bill etc. on completion of package.

(b) Consultant should submit C.V. of TL/ RE of the required no. as per Note 1. (a) Below Para 5.3 of TOR, with their technical offer.

2. The financial proposals are invited as percentage of the estimated cost of construction work for each package.

3. To qualify for award of work;

a. Consultant should have annual turnover (receipts from consultancy fee only) of not less than Rs. 50.00 lakhs in any 3 years during last 5 years. Consultants are required to submit P/L A/c, Balance Sheet and department wise (Government/Semi Government or others) details of the receipt of the consultancy fees for last 5 years (2010-11 to 2014-15) and also submit copy of form 26 AS in support thereof.

b. Consultant should have experience of supervision and quality control work of Road & Bridge construction works for 3 years. (Relating to Govt. Departments/ Undertaking). In support of this, experience certificate issued by an officer (not below the rank of executive engineer) of the employer should be attached.

Such consultants should also have a team of engineers having adequate experience of road construction supervision.

c. Consultants shall be allotted work as per their bid capacity. For calculating the bid capacity (in terms of no. of packages) of each consultant works allotted or work order issued after **31.03.2015** and currently supervised by him shall be taken into account.

a.	Rs. 50 lakhs to Rs. 75 lakhs –	one package.
b.	Rs. 75 lakhs to Rs. 1 Crore –	upto two packages.
c.	Rs. 1 crore to Rs. 2 crore –	upto three packages.
d.	Rs. 2 crore- Rs. 10 Crore–	upto four packages.
e.	More than Rs. 10 Crore –	upto eight packages.

4. a. In some PIU's work of construction of bridges has been awarded under separate agreement. Consultant will have to supervise, if directed by GM, these bridge works also and he will be paid consultancy fee at the agreed rate. For this purpose consultant will have to deploy bridge expert in his team.

b. Packages which includes the work of more than one PIU the consultant will provide team leader for Nodal PIU and additional Resident Engineer (R.E.) for the other PIU. Other staff in both PIU will be as per clause 5.3.1 of TOR.

5. Tender documents can be obtained from the office of the undersigned up to 4.00 PM on 10/05/2016 by making of payment of Rs. 5000/- in cash or DD drawn in favour of\_MPRRDA Bhopal, for each package. Bid document may also be downloaded from our web site <http://www.mprrda.com/>. In such case, cost of bid document Rs. 5000/- for each package will have to be submitted in the form of DD with the tender.

6. Last date of receipt of completed offers is 11/05/2016 upto 3.00 PM. and Technical offers will be opened on the same day at 3.30 PM.

7. Financial offers will be opened on 17/05/2016 from 3.30 PM.

8. Consultant should submit audited profit & Loss Account and Balance Sheet with Report there on for last 5 years in support of their turnover with a certificate by C.A. specifying turnover from consultancy fee and otherwise.
9. Bidder has to submit affidavit duly notarized stating that :-
  - i. Information furnished with the tender is true and correct to the best of my knowledge and belief. If any information is subsequently, even after award of work, is found to be in correct MPRRDA may forfeit EMD & debar from future tendering.
  - ii. Turnover shown in the accounts and in C.A. certificate is from consultancy fee only.
  - iii. No relative is working as contractor or Employee of MPRRDA in the PIU in which tender is being submitted.
10. Consultants who failed to provide Team Leader/RE of required qualification and experience in the last call despite given ample time are not eligible to participate in the Tender.
11. Technical Bid should be submitted duly page numbered and indexed. Technical Bid submitted otherwise or any information not found on the page number given in the index will not be considered.

**NB- Consultants should clearly note that if they do not submit proposal and information as required in para 8 to 11 above, their proposal will be summarily rejected even if they have been Previously qualified.**

Other details may be seen in the Tender document for SQC of road & Bridge works January 2015 on our website [www.mprrda.com](http://www.mprrda.com)

**Chief General Manager  
Madhya Pradesh Rural Road Development  
Authority, Bhopal**

End. No./8388/22/D-12/SQC/ Phase-14<sup>th</sup> Part-I&II/BW/2016      Bhopal, Dated: 22/04/2016

Copy to:

1. Secretary, Panchayat & Rural Development, Govt.of M.P. Bhopal.
2. Secretary, Public Works Departments / Agriculture Department / Finance Department  
Mantralaya Bhopal
3. Commissioners Public Relation, Ban Ganga Bhopal.
4. Engineer in Chief Public Works Departments, Arera Hills, Bhopal.
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National  
Highway / Bridge.
6. Managing Director M.P. Road Development Corporation, Arera Hills, Bhopal.
7. Chief Engineer, Central Public Works Departments, Nirman Sadan Arera Hills Bhopal.
8. All Divisional Commissioners .
9. All Collectors.
10. Chief Executive Officers, Zilla Panchayat (all).
11. Chief General Manager, MPRRDA, Bhopal-1 & 2, Indore , Jabalpur, Rewa.
12. General Manager Programme Implementation Units, MPRRDA (all).

**Chief General Manager  
Madhya Pradesh Rural Road Development  
Authority, Bhopal**