

E Proc 64 Financial Bid open date 25.5.2016 Extend to 26.5.2016														
NIT_635_P14B1														
SSR 26.05.2014														
Construction/Upgradation of Rural Road under Pradhan Mantri Gram Sadak Including maintenance for Five Year after construction.														
S. No	Name of District	Name Of PIU	Package No.	No. Of Road	Total length	PAC (in Rs. lakhs)			Cost of tender document	Whether First Call?	No of Cont.	Contractor's Name	Rate %	Sanction/Reject
						For Construction Work	For 5 Year Maintenance work	Total Cost (PAC Rs. In lakh)						
1	2	3	4	5	6	7	8	9	10	11				
1	Bhind	Bhind	MP0469	4	7.6	350.45	16.97	367.42	15000	No	1	VINOD BOHARE	-9.81	S
2	Bhopal	Bhopal	MP-0533	1	2.9	167.26	6.48	173.74	12500	No	2	MS KUSHALGURU CONSTRUCTION	-11.20	S
3	Gwalior	Gwalior	MP 1440	1	2.9	136.67	6.48	143.15	12500	No	1	SHROTRIYA CONSTRUCTION COMPANY	-16.99	S
4	Gwalior	Gwalior	MP 1447	3	6.9	297.69	15.41	313.1	15000	No	5	SHROTRIYA CONSTRUCTION COMPANY	-17.22	S
5	Gwalior	Gwalior	MP 1449	4	3.3	167.71	7.36	175.07	12500	No	2	SHRI VIJAY KUMAR JAIN	-16.16	S
6	Hoshangabad	Hoshangabad	MP 1692	6	9.75	514.88	21.77	536.65	20000	No	1	S C JAIN CONSTRUCTION CO	-2.25	S
7	Satna	Satna	MP34105	6	13.65	666.79	30.48	697.27	20000	No	1	RAJA CONSTRUCTION COMPANY	-10.35	S
8	Sehore	Sehore-1	MP 3599	1	3.7	208.21	8.26	216.47	15000	No	1	MS ANAND BUILDERS	-8.27	S
9	Vidisha	Vidisha-1	MP 4540	2	4.3	238.3	9.6	247.9	15000	No	1	MS ANAND BUILDERS	-8.27	S
10	Vidisha	Vidisha-2	MP4574	2	5.05	260.49	11.28	271.77	15000	No	3	MS ANAND BUILDERS	-8.27	S
11	Vidisha	Vidisha-2	MP4575	2	6.7	278.31	14.96	293.27	15000	No	1	VEERENDRA RAGHUWANSHI	-9.99	S
12	Vidisha	Vidisha-2	MP4579	2	5.3	240.84	11.83	252.67	15000	No	2	MS ANAND BUILDERS	-8.27	S
13	Singrauli	Waidhan-1	MP-5046	1	4.65	190.9	10.38	201.28	15000	No	1	M S TECH SUPPORT INFRASTRUCTURE PRIVATE LIMITED	-1.12	S
14	Singrauli	Waidhan-1	MP-5048	1	13.52	493.61	30.19	523.8	20000	No	2	SINGRAULI MINERAL PRODUCTS PRIVATE LIMITED	-1.98	S

15	Singrauli	Waidhan-2	MP-5035	2	6.18	371.27	13.8	385.07	15000	No	1	JAI MATA DI INFRATECH PVT LTD	-11.99	S
16	Singrauli	Waidhan-2	MP-5036	2	10.28	386.85	22.94	409.78	15000	No	2	JAI MATA DI INFRATECH PVT LTD	-12.99	S
17	Singrauli	Waidhan-2	MP-5037	1	4.48	218.14	10	228.15	15000	No	2	SHIV SHANKAR ELECTRICAL CIVIL ENGINEERING	-2.10	S

NIT_636_Bridges														
SSR 01.02.2013														
Construction of Bridges under Pradhan Mantri Gram Sadak Yojna including maintenance for Five Years after construction.														
S. No.	Name of District	Name of PIU	Package No.	No. of Bridge	For Construction work Rs in Lakh	Maint. Cost Rs. In Lakh	Total Cost Rs. In Lakh (PAC)	Cost of Tender Document	Time allotted for completion including	First Call/Other than First Call	No of Cont.	Contractor's Name	Rate %	Sanction/Reject
1	2	3	4	5	6	7	8	9	10	11				
1	Alirajpur	Alirajpur	MP 49B013	1	318.19	3.18	321.37	15000	24 Months	No	2	Jyoti infratech company	-3.63	S
2	Alirajpur	Alirajpur	MP 49B018	1	349.2	3.49	352.69	15000	24 Months	No	1	Avani Construction	-2.22	S
3	Alirajpur	Alirajpur	MP 49B019	1	346.75	3.47	350.22	15000	24 Months	No	1	Avani Construction	-2.11	S
4	Gwalior	Gwalior	MP 14 B 04	1	116.53	1.17	117.7	12500	18 Months	No	3	SHRI VIJAY KUMAR JAIN	-10.56	S
5	Gwalior	Gwalior	MP 14 B 03	1	701.99	7.02	709.01	20000	24 Months	No	1	m/s omprakash sharma	1.37	S
6	Harda	Harda	MP 15 B 05	2	292-34	2.92	295.26	15000	24 Months	No	2	MUNEER AHMED PATEL	9.25	S
7	Indore	Indore	MP 17B07	1	355.82	3.56	359.38	15000	24 Months	No	1	MS SHYAM KUMAR GARG	3.99	Pending
8	Rewa	Rewa 2 (Maugunj)	MP 32B04	1	59.37	0.59	59.96	10000	12 Months	No	1	RAM SAJJAN SHUKLA	-5.80	S
9	Sidhi	Sidhi	MP 41B02	1	90.79	0.91	91.7	10000	12 Months	No	1	RAHUL CONSTRUCTION CO.	-0.01	S
10	Singrouli	Singrouli 2	MP 50B02	1	178.26	1.78	180.04	12500	18 Months	No	1	ARUN CONSTRUCTION	-3.78	S
11	Singrouli	Singrouli 2	MP 50B03	1	194.98	1.95	196.93	12500	18 Months	No	1	ARUN CONSTRUCTION	-3.78	S
12	Umaria	Umaria 1	MP 44B03	1	189.72	1.9	191.62	12500	18 Months	No	1	ROADCHEM INFRASTRUCTURE PVT LTD	-3.91	S
13	Umaria	Umaria 2	MP 44B01	1	277.52	2.78	280.3	15000	24 Months	No	7	RAM PRASAD SONI	-6.89	S
14	Umaria	Umaria 2	MP 44B07	1	148	1.48	149.48	12500	18 Months	No	3	PRAMOD SINGH BAGHEL	-7.56	S

15	Umaria	Umaria 1	MP 44B09	1	175.9	1.76	177.66	12500	18 Months	No	1	RAM PRASAD SONI	-2.55	S
16	Umaria	Umaria 1	MP 44B010	1	182.4	1.82	184.22	12500	18 Months	No	2	MS JINENDRA KUMAR JAIN CONTRACTOR	-1.78	S
17	Umaria	Umaria 1	MP 44B011	1	193.92	1.94	195.86	12500	18 Months	No	4	ROADCHEM INFRASTRUCTURE PVT LTD	-3.91	S

	MTN89												
SSR	15.08.2013												
REPAIR / MAINTENANCE OF THE RURAL ROADS FOR POST FIVE YEARS CONSTRUCTED UNDER PRADHAN MANTRI GRAM SADAK YOJNA													
S.No	Package Number	Name of District	Name of PIU	No. of Roads	Total length of Roads (In	Total PAC (Rs. In lakh)	Completion Period of I.R (in	Cost of tender documents	Whether First Call?	No of Cont.	Contractor's Name	Rate %	Sanction/Reject
1	2	3	4	5	6	11	12	13	14				
1	MP49MTN036	Alirajpur	Alirajpur	3	19.77	284.86	6	15000	NO	1	VARUN PROCON PRIVATE LIMITED	-17.99	S
2	MP49MTN037	Alirajpur	Alirajpur	5	35.19	611.12	6	20000	NO	1	VARUN PROCON PRIVATE LIMITED	-17.51	S
3	MP49MTN042	Alirajpur	Alirajpur	3	8.4	116.56	3	12500	NO	1	SHREE SAI CONSTRUCTION CO	-12.60	S
4	MP49MTN043	Alirajpur	Alirajpur	2	7.06	115.2	4	12500	NO	1	SHREE SAI CONSTRUCTION CO	-9.00	S
5	MP49MTN044	Alirajpur	Alirajpur	2	9.07	108.74	2	12500	NO	1	SHREE SAI CONSTRUCTION CO	-12.60	S
6	MP46MTN059	Annuppur	Annuppur	6	33.49	418.84	6	15000	NO	3	MS P K TRIPATHI	1.48	Pending
7	MP03MTN089	Betul	Betul 1	7	25.274	283.85	3	15000	NO	1	MS RAJENDRA SINGH KILEDAR CONSTRUCTION PVT LTD	-13.10	S
8	MP07MTN080	Chhindwara	Chhindwara-2	5	18.44	253.03	4	15000	NO	1	m/s ramniwas kushwaha	-5.25	S
9	MP17MTN019	Indore	Indore	4	22.04	463.92	8	15000	NO	4	Rajesh Agrawal	-3.33	S
10	MP22MTN063	Khargone	Khargone 1	6	20.545	330.67	6	15000	NO	3	LAKHAPAT SINGH CONTRACTORS	-15.27	S
11	MP22MTN065	Khargone	Khargone 1	3	11.14	156.18	3	12500	NO	1	MANJUR HUSSAIN and SONS	-16.51	S
12	MP22MTN070	Khargone	Khargone 1	4	15.14	276.11	6	15000	NO	2	MANJUR HUSSAIN and SONS	-17.25	S
13	MP32MTN060	Rewa	Rewa 1	2	2.35	25.66	2	5000	NO	2	SANJAY TIWARI	-9.98	S

REPAIR / MAINTENANCE OF THE RURAL ROADS FOR POST TEN YEARS CONSTRUCTED UNDER PRADHAN MANTRI GRAM SADAK YOJNA													
S.No	Package Number	Name of District	Name of PIU	No. of Roads	Total length of Roads (In KMs.)	Total PAC (Rs. In lakh)	Completion Period of LR (in month)	Cost of tender documents	Whether First Call?	No of Cont.	Contractor's Name	Rate %	Sanction/Reject
1	2	3	4	5	6	11	12	13	14				
1	MP49PT003	Alirajpur	Alirajpur	2	7.35	68.2	0	10000	NO	1	SHREE SAI CONSTRUCTION CO	-12.60	S
2	MP49PT004	Alirajpur	Alirajpur	2	11	123.37	5	12500	NO	1	VARUN PROCON PRIVATE LIMITED	-17.86	S
3	MP49PT005	Alirajpur	Alirajpur	6	26.4	257.69	4	15000	NO	1	M/s Suresh kumar gupta	-7.28	S
4	MP02PT001	Barwani	Barwani-1	2	25.25	270.56	5	15000	NO	4	ONKAR YADAV	-20.39	S
5	MP03PT003	Betul	Betul-2	2	11.89	175.35	5	12500	NO	1	MS RAJENDRA SINGH KILEDAR CONSTRUCTION PVT LTD	-11.10	S
6	MP03PT006	Betul	Betul-2	1	9.63	120.76	2	12500	NO	1	MS RAJENDRA SINGH KILEDAR CONSTRUCTION PVT LTD	-12.10	S
7	MP07PT003	Chhindwara	Chhindwara-2	2	17.13	166.37	2	12500	NO	1	M/s Kumar Construction Co	-3.21	S
8	MP07PT004	Chhindwara	Chhindwara-2	1	9.93	98.76	1	10000	NO	1	M/s Kumar Construction Co	-3.21	S
9	MP09PT004	Datia	Datia	3	10.28	96.55	3	10000	NO	1	M/S BADRI PRASAD MUDGIL	-3.66	S
10	MP19PT005	Jhabua	Jhabua	3	8.35	99.37	5	10000	NO	1	Shree Padmawati Construction	-11.80	S
11	MP21PT007	Khandwa	Khandwa	2	7.95	89.36	5	10000	NO	2	SHRI DADAJI CONSTRUCTION COMPANY	-5.03	S
12	MP21PT008	Khandwa	Khandwa	3	13.9	152.26	5	12500	NO	1	ms danish construction	-5.86	S
13	MP21PT009	Khandwa	Khandwa	2	6.24	62.07	2	10000	NO	1	PIYUSH KUMAR JUNEJA	-2.01	Pending

14	MP22PT009	Khargone	Khargone-1	3	5.02	63.26	3	10000	NO	2	DHARMENDRA JAISWAL	-18.51	S
15	MP35PT006	Sehore	Sehore	1	2.38	23.28	1	5000	NO	1	R. K. CONSTRUCTION	-0.50	S
16	MP40PT007	Shivpuri	Shivpuri	4	20.15	186.33	0	12500	NO	3	M/S OSHO ASSOCIATES	-13.13	S
17	MP41PT002	Sidhi	Sidhi	2	15.8	152.69	1	12500	NO	2	BAGHEL INFRASTRUCTURES PVT LTD.	-5.40	S
18	MP43PT001	Ujjain	Ujjain-1	1	8.52	143.8	7	12500	NO	1	Smt Nidhisingh Bhadoriya	-2.52	S

Name of Work: Construction of Rural Roads / CDs with maintenance for 5 year after construction. Under **State Connectivity**

S. No	Name of District	Name of PIU	Package Number	lakhs)		Total PAC (Rs. In lakh)	Time allowed for Completion of work	Cost of tender document	SSR applicable	Whether First Call?	No of Cont	Contractor's Name	Rate %	Sanction/Reject
				For Construction Work	For 5 Year Maintenance work									
1	2	3	4	5	6	7	8	8	9	10				
1	Chhindwara	Chhindwara 2	MP 07SC07	152	7.03	158.62	10 months including	12500	26.05.2014	First call	2	SANDIP KUMAR CHOUDHARY	-8.07	S
2	Chhindwara	Chhindwara 2	MP 07SC09	248	13.9	261.8	12 months including	12500	26.05.2014	First call	2	BHAGWATI ENTERPRISES	-8.77	S
3	Chhindwara	Chhindwara 3	MP 07SC14	365	16.189	381.19	12 months including	15000	26.05.2014	First call	2	HARGOVIND PURVIYA	-10.10	S
4	Chhindwara	Chhindwara 3	MP 07SC15	348	15.54	363.74	12 months including	15000	26.05.2014	First call	3	HARGOVIND PURVIYA	-10.10	S
5	Chhindwara	Chhindwara 3	MP 07SC16	304	15.08	319.04	12 months including	15000	26.05.2014	First call	1	HARGOVIND PURVIYA	-15.99	S
6	Chhindwara	Chhindwara 3	MP 07SC17	325	13.63	338.76	12 months including	15000	26.05.2014	First call	1	HARGOVIND PURVIYA	-14.50	S
7	Chhindwara	Chhindwara 3	MP 07SC18	391	18.78	410.18	12 months including	15000	26.05.2014	First call	1	HARGOVIND PURVIYA	-12.20	S
8	Chhindwara	Chhindwara 4	MP 07SC12	112	5.86	118.07	10 months including	12500	26.05.2014	First call	2	JAINA CONSTRUCTION	-7.28	S
9	Chhindwara	Chhindwara 4	MP 07SC13	213	10.94	224.21	12 months including	15000	26.05.2014	First call	1	JAINA CONSTRUCTION	-10.09	S
10	Dhar	Dhar 3	MP 11SC16	407	24.86	431.88	12 months including	15000	26.05.2014	First call	5	VYAS ASSOCIATES	-26.26	S
11	Dewas	Dewas	MP 10SC06	179	10.42	189.83	11 months including	12500	26.05.2014	First call	1	ANOP SINGH SENDHAV	-9.40	S
12	Seoni	Seoni 1	MP 36SC05	102	4.24	106.46	10 months including	12500	26.05.2014	No	1	NILESH KANKARIYA	-13.41	S
13	Sagar	Sagar 2	MP SC 3333	210	6.23	215.73	12 months including	15000	26.05.2014	First call	1	mahesh parsad chourasia	-8.11	S
14	Sagar	Sagar 2	MP SC 3334	255	9.59	264.13	12 months including	15000	26.05.2014	First call	1	MAHESH SAHU	-6.50	S

15	Sagar	Sagar 2	MP SC 3335	234	8.96	243.3	12 months including	15000	26.05.2014	First call	1	MS JINENDRA KUMAR JAIN CONTRACTOR	-7.05	S
16	Sagar	Sagar 2	MP SC 3336	299	14.07	312.79	12 months including	15000	26.05.2014	First call	2	MS JINENDRA KUMAR JAIN CONTRACTOR	-8.12	S
17	Sagar	Sagar 2	MP SC 3337	249	9.16	258.6	12 months including	15000	26.05.2014	First call	1	shree ganesh construction company	-8.10	S
18	Sagar	Sagar 2	MP SC 3338	217	1.85	218.48	12 months including	15000	26.05.2014	First call	3	MS NEELMADHAV EARTH MOVERS	-7.00	S
19	Sagar	Sagar 2	MP SC 3339	252	12.28	264.72	12 months including	15000	26.05.2014	First call	2	ROOP CHAND JAIN	-6.66	S
20	Sagar	Sagar 2	MP SC 3341	259	12.95	271.69	11 months including	15000	26.05.2014	First call	1	BRAJESH KAPASYA	-7.77	S

Name of works: Construction of Rural Roads / CDs Works under **Upgradation**

S. No	Name of District	Name of PIU	Package Number	PAC (in Rs. lakhs)			Time allowed for Completion of work	Cost of tender document	SOR Applicable	Whether First Call?	No of Cont	Contractor's Name	Rate %	Sanction/Reject
				For Construction Work	For 5 Year Maintenance work	Total Cost (Rs. In lakh)								
1	2	3	4	5	6	7	8	9	10	11				
1	Alirajpur	Alirajpur	MP-49-04 (UPG)	420	26.53	446.06	12 months including	15000	15.08.2013	First call	2	MARUTI CONSTRUCTION CO	-14.04	S
2	Bhopal	Bhopal	MP-05-08 (UPG)	108	15.93	124.42	10 months including	12500	26.05.2014	First call	2	shiva enterprises	-10.50	S
3	Bhopal	Bhopal	MP-05-09 (UPG)	127	16.31	143.37	10 months including	12500	26.05.2014	First call	1	MS KUSHALGURU CONSTRUCTION	-13.69	S
4	Damoh	Damoh	MP-08-04 (UPG)	393	36.58	429.62	12 months including	15000	26.05.2014	First call	3	M/s Shivkumar Tamrakar	-29.01	S
5	Dhar	Dhar-3	MP-11-09 (UPG)	152	16.64	168.75	11 months including	12500	26.05.2014	First call	2	YASH CONSTRUCTION	-20.52	S
6	Dhar	Dhar-3	MP-11-10 (UPG)	206	26.17	232.23	12 months including	15000	26.05.2014	First call	1	DARBAR CONSTRUCTIONS PROP. DHARMENDRA SINGH	-20.52	S
7	Khargone	Khargone-2	MP-22-01 (UPG)	337	18.69	355.23	12 months including	15000	15.08.2013	First call	1	NAYAN CONSTRUCTION CO	-10.00	S
8	Khargone	Khargone-2	MP-22-02 (UPG)	361	10.29	371.09	12 months including	15000	15.08.2013	First call	1	RAJENDRA KUMAR KALYANMAL MANTRI	-25.37	S

9	Panna	Panna	MP-28-04 (UPG)	326	44.37	370.5	12 months including	15000	15.08.2013	First call	2	S N KHAMPARIA	-19.11	S
10	Raisen	Raisen-2	MP-29-05 (UPG)	674	34.93	708.7	12 months including	20000	26.05.2014	First call	2	R. K. CONSTRUCTION	-18.51	S
11	Rewa	Rewa	MP-32-05 (UPG)	530	39.87	569.49	12 months including	20000	26.05.2014	First call	1	RAM SAJJAN SHUKLA	-8.72	S
Name of works: Construction of Balance work Rural Roads / CDs Works under PMGSY.														
S. No	Name of District	Name of PIU	Package Number	PAC (in Rs. lakhs)			Time allowed for Completion of work	Cost of tender docume nt	SOR Applicable	Wheth er First Call?	No of Cont .	Contractor's Name	Rate %	Sancti on/ Reject
				For Co nstr ucti on Wo rk	For 5 Year Mainten ance work	Total Cost (PAC)								
1	2	3	4	5	6	7	8	9	10	11				
1	Barwani	Sendhwa	MP 02-28 _BW	244	56.16	299.91	9 months including	15000	14.01.2008	No	2	MISTARI MADHUKAR ROHIDAS	49.86	S
2	Rewa	Rewa-1	MP 3258_BW	172	7.15	179.09	9 months including	12500	26.05.2014	First call	1	VIJAY SINGH	-3.83	S
3	Sagar	Sagar-1	MP 3367_BW	264	34.54	298.25	11 months including	15000	26.05.2014	No	1	Tiara Infrastructure Ltd	-6.99	S