

| E proc 77 Financial Bid Open Dated 23.01.2017                                |                |              |                  |                        |                 |                        |   |                     |                      |                   |        |                 |
|--|----------------|--------------|------------------|------------------------|-----------------|------------------------|---|---------------------|----------------------|-------------------|--------|-----------------|
| NIT 673 MTN_BW   |                |              |                  |                        |                 |                        |   |                     |                      |                   |        |                 |
| SSR 15.08.2013   |                |              |                  |                        |                 |                        |   |                     |                      |                   |        |                 |
| REPAIR / MAINTENANCE of the rural roads constructed under Pradhan Mantri Gra |                |              |                  |                        |                 |                        |   |                     |                      |                   |        |                 |
| S. No.   | Package Number | Name of PIU  | Name of District | PAC (Rs. in lakh)      |                 | for completion of work | Part-II routine maintenance to be attended upto | Whether First Call? | No of Cont.          | Contractor's Name | Rate % | Sanction/Reject |
|  |                |              |                  | Total Part I + Part II | Under Part-I LR |                        |   |                     |                      |                   |        |                 |
| 1  | MP_07118_BW    | Chhindwara 3 | Chhindwara       | 7.31                   | 2 Month         | 30.11.2019             | 1st call  | 1                   | FIROZ KHAN           | -3.86             | S      |                 |
| 2  | MP_41121_BW    | Sidhi        | Sidhi            | 22.85                  | 3 Month         | 27.02.2019             | 2nd call  | 2                   | VIKASH SINGH CHAUHAN | -6.99             | S      |                 |
| 3  | MP_41131_BW    | Sidhi        | Sidhi            | 30.06                  | 4 Month         | 30.07.2019             | 2nd call  | 1                   | VIKASH SINGH CHAUHAN | -6.99             | S      |                 |
| 4  | MP_43101_BW    | Ujjain 2     | Ujjain           | 32.26                  | 4 Month         | 21.09.2019             | 1st call  | 1                   | Rudraksha Associates | -2.09             | SJ     |                 |

|   | <b>MTN 100</b> |                  |              |              |                                 |                         |                    |                      |              |  |               |                   |
|---|----------------|------------------|--------------|--------------|---------------------------------|-------------------------|--------------------|----------------------|--------------|--|---------------|-------------------|
| <b>SSR- 15.08.2013</b>  |                |                  |              |              |                                 |                         |                    |                      |              |  |               |                   |
| <b>Post 5 year REPAIR / MAINTENANCE OF THE RURAL ROADS FOR FIVE YEARS C</b> |                |                  |              |              |                                 |                         |                    |                      |              |  |               |                   |
| <b>Table-1:- Post 5 year</b>  |                |                  |              |              |                                 |                         |                    |                      |              |  |               |                   |
| S.No  | Package Number | Name of District | Name of PIU  | No. of Roads | Total length of Roads (In KMs.) | Total PAC (Rs. In lakh) | pleti on Period of | Whethe r First Call? | No of Con t. | Contractor's Name                            | Rate %        | Sanction/ Reje ct |
| 1   | MP39MTN046     | Agar             | Agar         | 9            | 39.53                           | 482.5                   | 5                  | 1st                  | 3            | MS ASHOK KUMAR JAIN                          | <b>-20.24</b> | S                 |
| 2   | MP49MTN047     | Alirajpur        | Alirajpur    | 4            | 30.22                           | 383.12                  | 6                  | 1st                  | 1            | Rajdeep Construction                         | <b>-18.00</b> | S                 |
| 6   | MP48MTN014     | Burhanpur        | Burhanpur    | 6            | 38.1                            | 476.48                  | 6                  | 1st                  | 2            | MOHAMMAD SALIM JAHANGIR                      | <b>-25.99</b> | S                 |
| 7   | MP48MTN015     | Burhanpur        | Burhanpur    | 6            | 21.57                           | 295.86                  | 4                  | 1st                  | 3            | GURUKRUPA CONSTRUCTION                       | <b>-31.63</b> | S                 |
| 9   | MP07MTN0102    | Chhindwara       | Chhindwara 3 | 3            | 17.8                            | 217.21                  | 4                  | 1st                  | 2            | ASCON INFRATECH PRIVATE LIMITED              | <b>-12.51</b> | S                 |
| 15  | MP07MTN098     | Chhindwara       | Chhindwara 4 | 2            | 2.2                             | 23.69                   | 1                  | 3rd                  | 1            | Ms Sandeep Kumar DadHe                       | <b>-6.11</b>  | S                 |
| 16  | MP09MTN023     | Datia            | Datia        | 2            | 5.89                            | 34.74                   | 3                  | 1st                  | 1            | HAKIM SINGH BUILDERS AND CONTRACTORS PVT LTD | <b>-10.04</b> | S                 |
| 18  | MP10MTN041     | Dewas            | Dewas 2      | 9            | 49.88                           | 568.68                  | 6                  | 3rd                  | 1            | MS BINDAL DEVELOPERS                         | <b>-11.51</b> | S                 |
| 20  | MP11MTN097     | Dhar             | Dhar 3       | 11           | 39.51                           | 549.41                  | 6                  | 1st                  | 1            | B.M. AGRAWAL                                 | <b>-16.00</b> | S                 |
| 21  | MP11MTN098     | Dhar             | Dhar 3       | 12           | 38.56                           | 530.21                  | 6                  | 1st                  | 1            | SHREENATH INFRAPROJECTS PVT LTD              | <b>-16.18</b> | S                 |
| 22  | MP11MTN099     | Dhar             | Dhar 3       | 10           | 37.6                            | 529.02                  | 6                  | 1st                  | 2            | GARG CONSTRUCTION                            | <b>-17.86</b> | S                 |
| 23  | MP14MTN017     | Gwalior          | Gwalior      | 2            | 8.26                            | 124.25                  | 4                  | 1st                  | 3            | M/s Prestigious Scors Pvt. Ltd.              | <b>-19.54</b> | S                 |
| 24  | MP24MTN063     | Mandsour         | Mandsour     | 2            | 2.78                            | 81.35                   | 6                  | 3rd                  | 3            | kalika construction                          | <b>-23.11</b> | S                 |
| 25  | MP25MTN073     | Morena           | Morena       | 7            | 19.7                            | 240.53                  | 4                  | 1st                  | 6            | RAJESH DANDOTIYA-DANDOTIYA CONSTRUCTION      | <b>-22.42</b> | S                 |
| 34  | MP32MTN087     | Rewa             | Rewa 1       | 1            | 2.25                            | 39.9                    | 3                  | 1st                  | 1            | SANJAY TIWARI                                | <b>-8.80</b>  | SJ                |
| 36  | MP32MTN038A    | Rewa             | Rewa 1       | 1            | 3.71                            | 51.59                   | 1                  | 12th                 | 1            | DHARMENDRA KUMAR GAUTAM                      | <b>4.00</b>   | SJ                |

|    |            |           |           |   |       |        |   |     |   |  |               |    |
|----|------------|-----------|-----------|---|-------|--------|---|-----|---|--|---------------|----|
| 37 | MP34MTN077 | Satna     | Satna     | 5 | 22.34 | 308.18 | 3 | 1st | 1 | DEENANATH CHATURVEDI                       | <b>-10.76</b> | SJ |
| 38 | MP34MTN068 | Satna     | Satna     | 6 | 11.06 | 126.42 | 3 | 4th | 2 | RAM NARESH PATEL                           | <b>-17.57</b> | S  |
| 39 | MP35MTN077 | Sehore    | Sehore    | 3 | 17.12 | 181.47 | 3 | 1st | 3 | MEHARWAN SINGH MEWADA                      | <b>-15.99</b> | S  |
| 48 | MP41MTN065 | Sidhi     | Sidhi     | 1 | 27.7  | 434.68 | 6 | 1st | 1 | PAWAN KUMAR                                | <b>-4.50</b>  | SJ |
| 50 | MP41MTN071 | Sidhi     | Sidhi     | 5 | 36.64 | 463.55 | 6 | 1st | 2 | KAUSHAL PRASAD PATEL                       | <b>-5.80</b>  | SJ |
| 51 | MP41MTN076 | Sidhi     | Sidhi     | 2 | 11.73 | 141.04 | 5 | 1st | 1 | MS BHAGVENDRA SINGH                        | <b>-5.16</b>  | SJ |
| 52 | MP50MTN060 | Singrauli | Waidhan 1 | 1 | 10.23 | 141.97 | 3 | 1st | 3 | AMAR ASSOCIATES                            | <b>-17.57</b> | S  |
| 53 | MP50MTN061 | Singrauli | Waidhan 1 | 1 | 10.73 | 149.35 | 3 | 1st | 2 | M/s National Prestige<br>Constructiion Co. | <b>-13.76</b> | S  |
| 54 | MP50MTN062 | Singrauli | Waidhan 1 | 2 | 12.59 | 177.16 | 4 | 1st | 1 | M/s National Prestige<br>Constructiion Co. | <b>-12.76</b> | S  |
| 55 | MP50MTN063 | Singrauli | Waidhan 1 | 1 | 9.48  | 133.3  | 3 | 1st | 3 | M/s National Prestige<br>Constructiion Co. | <b>-12.76</b> | S  |
| 58 | MP44MTN022 | Umaria    | Umaria 2  | 2 | 35.76 | 476.76 | 4 | 1st | 1 | M/s Dev Constructions                      | <b>-16.56</b> | S  |
| 59 | MP45MTN039 | Vidisha   | Vidisha 1 | 4 | 8.06  | 126.19 | 4 | 3rd | 1 | MS DILIP SINGH<br>RAGHUWANSHI              | <b>-11.26</b> | S  |
| 60 | MP43MTN059 | Vidisha   | Vidisha 2 | 4 | 17.75 | 267.6  | 5 | 1st | 1 | Hira Construction                          | <b>-11.30</b> | S  |

**Post 10 year REPAIR / MAINTENANCE OF THE RURAL ROADS FOR FIVE YEARS**

**Table-2:- POST 10 YEAR**

| S.No | Package Number | Name of District | Name of PIU  | No. of Roads | length of Roads (In KMs.) | Total PAC (Rs. In lakh) | Completion Period | Whether First Call? | No of Cont. | Contractor's Name                          | Rate %        | Sanction/Reject |
|------|----------------|------------------|--------------|--------------|---------------------------|-------------------------|-------------------|---------------------|-------------|--|---------------|-----------------|
|      |                |                  |              |              |                           |                         |                   |                     | 2           | PRAVEEN CHOUDHARY                          | <b>-11.50</b> | S               |
| 7    | MP07PT013      | Chhindwara       | Chhindwara 1 | 2            | 6.05                      | 56.64                   | 3                 | 3rd                 | 1           | Ms Sandeep Kumar DadHe                     | <b>-6.29</b>  | SJ              |
| 8    | MP07PT014      | Chhindwara       | Chhindwara 4 | 3            | 6.81                      | 54.03                   | 3                 | 3rd                 | 1           | Ms Sandeep Kumar DadHe                     | <b>-5.11</b>  | SJ              |
| 9    | MP13PT009      | Guna             | Guna 1       | 7            | 35.9                      | 403.47                  | 6                 | 1st                 | 2           | MS RAJMARG BUILDERS AND<br>INFRASTRUCTURES | <b>-24.99</b> | S               |

|    |           |          |                           |   |       |        |   |     |   |  |               |    |
|----|-----------|----------|---------------------------|---|-------|--------|---|-----|---|--|---------------|----|
| 10 | MP13PT010 | Guna     | Guna 1                    | 2 | 10.64 | 116.43 | 4 | 1st | 1 | MS RAJMARG BUILDERS AND<br>INFRASTRUCTURES         | <b>-24.99</b> | S  |
| 11 | MP22PT011 | Khargone | Khargone-2<br>(Maheshwar) | 2 | 12.16 | 129.27 | 5 | 1st | 2 | PRAKASH PATIDAR                                    | <b>-10.01</b> | S  |
| 20 | MP36PT008 | Seoni    | Seoni-2                   | 2 | 15.47 | 153.54 | 4 | 1st | 2 | MS SANTOSHI VERMA                                  | <b>-9.00</b>  | S  |
| 21 | MP38PT005 | Shahdol  | Shahdol                   | 1 | 14.6  | 136.69 | 2 | 1st | 2 | MS SHRIRAM CONSTRUCTION<br>PROP LLELADHAR KHODIYAR | <b>-6.66</b>  | SJ |

| <b>NIT 677 P14B2_P15B1</b>   |                  |              |             |             |              |                          |                     |             |                          |              |                 |
|--|------------------|--------------|-------------|-------------|--------------|--------------------------|---------------------|-------------|--------------------------|--------------|-----------------|
| <b>SSR- 26.05.2014</b>   |                  |              |             |             |              |                          |                     |             |                          |              |                 |
| <b>Table no. 1 ; - 14<sup>th</sup> phase Batch-II</b>  |                  |              |             |             |              |                          |                     |             |                          |              |                 |
| <b>Construction/Upgradation of Rural Road under Pradhan Mantri Gram Sadak Including maintenance for Five Year after construction. PMGSY is 60% funded by the Ministry of the Rural Development, Govt. of</b> |                  |              |             |             |              |                          |                     |             |                          |              |                 |
| S. No  | Name of District | Name Of PIU  | Package No. | No. Of Road | Total length | In lakhs)                | Whether First Call? | No of Cont. | Contractor's Name        | Rate %       | Sanction/Reject |
|  |                  |              |             |             |              | Total PAC (Rs. In Lakh)  |                     |             |                          |              |                 |
| 3  | Guna             | Guna 1       | MP 13113    | 3           | 5.1          | 254.55                   | 9th                 | 1           | SONALI TELECOMMUNICATION | <b>-1.00</b> | SJ              |
| 7  | Raisen           | Raisen 1     | MP 29131    | 1           | 2.1          | 89.68                    | 9th                 | 1           | VEERENDRA SINGH RAJPUT   | <b>-3.11</b> | S               |
| 10   | Shajapur         | Shajapur 1   | MP 39118    | 4           | 5.1          | 318.24                   | 9th                 | 3           | Rudraksha Associates     | <b>-9.09</b> | S               |
| <b>Table no. 2 ; - 15<sup>th</sup> phase Batch-I, Innovative Technology (R&amp;D)</b>  |                  |              |             |             |              |                          |                     |             |                          |              |                 |
| S. No  | Name of District | Name Of PIU  | Package No. | No. Of Road | Total length | In lakhs)                | Whether First Call? | No of Cont. | Contractor's Name        | Rate %       | Sanction/Reject |
|  |                  |              |             |             |              | Total PAC (Rs. In Lakhs) |                     |             |                          |              |                 |
| 1  | Ashoknagar       | Ashoknagar 2 | MP 4792     | 6           | 10.25        | 519.16                   | 8th                 | 2           | SIDDHARTHA BUILDERS      | <b>-0.17</b> | SJ              |
| 5  | Raisen           | Raisen 1     | MP 29151    | 1           | 3.45         | 147.09                   | 8th                 | 1           | VEERENDRA SINGH RAJPUT   | <b>-3.77</b> | S               |
| 8  | Sagar            | Sagar-1      | MP 33118    | 2           | 4.1          | 212.71                   | 8th                 |             | PUSHPENDRA PRATAP SINGH  | <b>-5.00</b> | S               |

| <b>NIT675_P15B2</b>  |                  |              |             |             |                       |                          |                     |             |                                   |               |                 |
|--|------------------|--------------|-------------|-------------|-----------------------|--------------------------|---------------------|-------------|-----------------------------------|---------------|-----------------|
| <b>SSR-26.05.2014</b>  |                  |              |             |             |                       |                          |                     |             |                                   |               |                 |
| Including maintenance for Five Year after construction. <b>PMGSY is 60% funded by the Ministry of the Rural Development, Govt. of India, and 40% funded by Govt. Madhya Pradesh.</b> |                  |              |             |             |                       |                          |                     |             |                                   |               |                 |
| S. No.   | Name of District | Name of PIU  | Package No. | No. of Road | Total Length (in kms) | In Lakhs)                | Whether First call? | No of Cont. | Contractor's Name                 | Rate %        | Sanction/Reject |
|  |                  |              |             |             |                       | Total PAC (Rs. In Lakhs) |                     |             |                                   |               |                 |
| 1  | 2                | 3            | 4           | 5           | 6                     | 9                        | 11                  |             |                                   |               |                 |
| 1  | Betul            | Betul 1      | MP 03269    | 1           | 7.3                   | 520.02                   | 3rd                 | 2           | Adanya Construction Company       | <b>-11.83</b> | S               |
| 3  | Chhindwara       | Chhindwara 2 | MP 07270    | 1           | 9.66                  | 360.08                   | 3rd                 | 1           | Monghyr Cosntruction Company      | <b>-5.20</b>  | SJ              |
| 4  | Chhindwara       | Chhindwara 3 | MP 07272    | 4           | 15.91                 | 683.88                   | 3rd                 | 1           | ms manish construction co.        | <b>-7.88</b>  | SJ              |
| 6  | Damoh            | Damoh        | MP 0866     | 6           | 11.1                  | 528.28                   | 1st                 | 1           | SHRI BALAJI CONSTRUCTION          | <b>-11.07</b> | S               |
| 7  | Dhar             | Dhar 1       | MP 11207    | 2           | 9.32                  | 607.1                    | 3rd                 | 1           | GARG CONSTRUCTION                 | <b>-10.51</b> | S               |
| 10   | Rewa             | Rewa 1       | MP 32164    | 3           | 6.42                  | 304.26                   | 3rd                 | 2           | RAM DAS                           | <b>-9.27</b>  | S               |
| 11   | Rewa             | Rewa 1       | MP 32165    | 4           | 13.05                 | 602.79                   | 3rd                 | 1           | MS KRISHNAKANT SOHGAURA           | <b>-12.00</b> | S               |
| 12   | Rewa             | Rewa 1       | MP 32166    | 1           | 5.1                   | 209.18                   | 3rd                 | 4           | MS KRISHNAKANT SOHGAURA           | <b>-12.00</b> | S               |
| 13   | Rewa             | Rewa 1       | MP 32167    | 3           | 9                     | 375.91                   | 3rd                 | 4           | MS KRISHNAKANT SOHGAURA           | <b>-12.00</b> | S               |
| 14   | Sagar            | Sagar 1      | MP 33133    | 3           | 5.43                  | 265.68                   | 3rd                 | 1           | MS PAWAN DEV CONSTRUCTION COMPANY | <b>-4.55</b>  | SJ              |
| 15   | Satna            | Satna        | MP 34113    | 7           | 20.18                 | 836.18                   | 3rd                 | 1           | SHIV SHAKTI CONSTRUCTION          | <b>-8.16</b>  | SJ              |
| 18   | Seoni            | Seoni 1      | MP 36211    | 1           | 6.11                  | 493.25                   | 3rd                 | 1           | RAMAKANT RAI CONTRACTOR           | <b>-7.00</b>  | SJ              |
| 19   | Seoni            | Seoni 2      | MP 36212    | 4           | 14.98                 | 803.17                   | 3rd                 | 3           | OM SHREE MAA CONSTRUCTION         | <b>-8.01</b>  | SJ              |

|    |          |            |          |   |       |         |     |   |                              |               |   |
|----|----------|------------|----------|---|-------|---------|-----|---|------------------------------|---------------|---|
| 22 | Shajapur | Shajapur 1 | MP 39135 | 4 | 13.39 | 1013.53 | 3rd | 2 | Amcon construction company   | <b>-9.99</b>  | S |
| 23 | Sidhi    | Sidhi 2    | MP 41196 | 3 | 6.73  | 311.92  | 3rd | 2 | MS ARUN CONSTRUCTION COMPANY | <b>-16.10</b> | S |
| 24 | Sidhi    | Sidhi 2    | MP 41197 | 1 | 3.31  | 209.09  | 3rd | 1 | KAUSHAL PRASAD PATEL         | <b>-12.50</b> | S |

| NIT 676 Bridges  |                  |              |             |               |                              |   |                                  |            |             |  |               |                 |
|--|------------------|--------------|-------------|---------------|------------------------------|---|----------------------------------|------------|-------------|--|---------------|-----------------|
| Construction of Bridges under Pradhan Mantri Gram Sadak Yojna including maintenance for Five Years after construction. |                  |              |             |               |                              |   |                                  |            |             |  |               |                 |
| S. No.   | Name of District | Name of PIU  | Package No. | No. of Bridge | Total Cost Rs. In Lakh (PAC) | allotted for completion including rainy | First Call/Other than First Call | SOR        | No of Cont. | Contractor's Name                            | Rate %        | Sanction/Reject |
| 1  | 2                | 3            | 4           | 5             | 8                            | 10                                      | 11                               | 12         |             |  |               |                 |
| 2  | Ashoknagar       | Ashoknagar-2 | MP 47B01    | 1             | 287.08                       | 24 Months                               | 3rd                              | 03.11.2014 | 2           | JYOTI ENG AND CONTRACTOR                     | <b>-9.89</b>  | S               |
| 7  | Burhanpur        | Burhanpur    | MP 48B06    | 2             | 469.47                       | 24 Months                               | 3rd                              | 03.11.2014 | 2           | MUNEER AHMAD PATEL                           | <b>-8.20</b>  | S               |
| 10   | chhattarpur      | chhattarpur  | MP 06B01    | 4             | 967.51                       | 24 Months                               | 3rd                              | 03.11.2014 | 2           | SHREE NARAYAN BUILT UP INDIA PRIVATE LIMITED | <b>-5.12</b>  | SJ              |
| 12   | Damoh            | Damoh        | MP 08B02    | 2             | 665.19                       | 24 Months                               | 3rd                              | 03.11.2014 | 1           | A B CONSTRUCTION AND DEVELOPMENT COMPANY     | <b>-6.21</b>  | S               |
| 13   | Dhar             | Dhar-1       | MP 11B31    | 1             | 209.86                       | 24 Months                               | 3rd                              | 03.11.2014 | 1           | MS R R AGRAWAL CONTRACTORS                   | <b>-6.11</b>  | S               |
| 15   | Dhar             | Dhar-1       | MP 11B34    | 1             | 250.07                       | 24 Months                               | 3rd                              | 03.11.2014 | 2           | Avani Construction                           | <b>-5.92</b>  | S               |
| 17   | Dhar             | Dhar-3       | MP 11B23    | 2             | 501.86                       | 24 Months                               | 3rd                              | 03.11.2014 | 3           | LAXYO ENERGY LIMITED                         | <b>-7.35</b>  | S               |
| 18   | Dindori          | Dindori      | MP 12B02    | 1             | 164.84                       | 18 Months                               | 3rd                              | 03.11.2014 | 1           | KUMAR SHANU SINGH AND COMPANY                | <b>-3.11</b>  | SJ              |
| 19   | Dindori          | Dindori      | MP 12B04    | 1             | 267.17                       | 24 Months                               | 3rd                              | 03.11.2014 | 1           | KUMAR SHANU SINGH AND COMPANY                | <b>-3.11</b>  | SJ              |
| 22   | Indore           | Indore       | MP 17B10    | 1             | 211.32                       | 20 Months                               | 3rd                              | 03.11.2014 | 1           | Kalyan Toll Infrastructure Limited           | <b>-8.70</b>  | S               |
| 23   | Indore           | Indore       | MP 17B12    | 2             | 796.6                        | 24 Months                               | 3rd                              | 03.11.2014 | 1           | Kalyan Toll Infrastructure Limited           | <b>-4.51</b>  | SJ              |
| 24   | Indore           | Indore       | MP 17B14    | 1             | 368.36                       | 24 Months                               | 3rd                              | 03.11.2014 | 2           | Kalyan Toll Infrastructure Limited           | <b>-4.51</b>  | SJ              |
| 28   | Khargone         | Khargone-1   | MP 22B017   | 1             | 272.69                       | 24 Months                               | 3rd                              | 03.11.2014 | 1           | RAJENDRA KUMAR KALYANMAL MANTRI              | <b>-10.87</b> | S               |
| 29   | Khargone         | Khargone-1   | MP 22B021   | 1             | 387.66                       | 24 Months                               | 1st                              | 03.11.2014 | 2           | RAVI CONSTRUCTION COMPANY                    | <b>-10.01</b> | S               |
| 33   | Rajgarh          | Rajgarh      | MP 30B07    | 1             | 232.25                       | 24 Months                               | 3rd                              | 03.11.2014 | 1           | BHUPENDRA SINGH SISODIA                      | <b>-12.62</b> | S               |

|    |          |            |          |   |        |              |     |            |   |                                 |               |    |
|----|----------|------------|----------|---|--------|--------------|-----|------------|---|---------------------------------|---------------|----|
| 36 | Rewa     | Rewa-1     | MP 32B08 | 1 | 242.13 | 24<br>Months | 3rd | 03.11.2014 | 1 | SONBHADRA CONSTRUCTION<br>CO    | <b>-7.80</b>  | S  |
| 38 | Satna    | Satna      | MP 34B01 | 1 | 120.13 | 18<br>Months | 3rd | 03.11.2014 | 1 | R K KAMLA INFRASTRUCTURE        | <b>-4.12</b>  | SJ |
| 47 | Shivpuri | Shivpuri-2 | MP 40B05 | 1 | 187.9  | 18<br>Months | 3rd | 03.11.2014 | 1 | SHUBHAM CONSTRUCTION            | <b>-4.11</b>  | SJ |
| 50 | Waidhan  | Waidhan-2  | MP 50B06 | 1 | 139.99 | 18<br>Months | 3rd | 03.11.2014 | 2 | MS ARUN CONSTRUCTION<br>COMPANY | <b>-16.10</b> | S  |

| <b>MMGSY 39</b>   |                  |             |             |                       |                                     |                |                    |              |                              |        |                 |
|---|------------------|-------------|-------------|-----------------------|-------------------------------------|----------------|--------------------|--------------|------------------------------|--------|-----------------|
| Construction of Rural Roads, cross drainage works and maintenance thereof for 2 years under <b>Mukhya Mantri Gram Sadak Yojana.</b> |                  |             |             |                       |                                     |                |                    |              |                              |        |                 |
| S.no  | Name of District | Name of PIU | Package No. | (P.A.C) (Rs. In Lakh) | Time allowed for Completion of work | SSR applicable | Whether First Call | No of Cont . | Contractor's Name            | Rate % | Sanction/Reject |
| 1   | 2                | 3           | 4           | 5                     | 7                                   | 8              | 9                  |              |                              |        |                 |
| 1   | Raisen           | Raisen-2    | CM 2903 (A) | 47.00                 | 6 months including rainy season     | 15.06.2011     | First call         | 2            | PATEL BUILDER AND DEVELOPERS | 9.23   | SJ              |